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SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS
B.1 CONTRACT TYPE
A. This is an indefinite delivery/indefinite quantity (ID1Q) task order contract.

B. Due to the variety of services required under the contract and the circumstances that affect
their duration and definition, task orders may be issued on a firm-fixed price (FFP), cost-plus-
fixed-fee (CPFF) completion, or cost-plus-fixed-fee (CPFF) term basis at the Contracting
Officer’s (CO) discretion based on the guidelines provided in Part 16 of the Federal Acquisition
Regulations (FAR).

B.2 CONTRACT LIMITATIONS (DEC 2007)

A. Multiple Contract Awards: (To be completed at the time of award) contracts have been
awarded under Solicitation No. DTRT57-08-R-20006. The first award will be made to a service
disabled veteran owned (SDVO) small business and the other two awards will be made on a full
and open basis.

B. Maximum Contract Value: The value of all task orders placed under all contracts awarded shall
not exceed (To Be Determined). As a task order is issued to one Contractor, its value is subtracted
from the total value available to all Contractors.

C. Minimum Guarantee: The guaranteed minimum is $2,500 for each contract.
B.3 CONTRACT LINE ITEMS (DEC 2007)

ITEM NO. SERVICES

0001 The Contractor shall furnish all equipment supplies and facilities (for off-site task orders
only), personnel, support, and management necessary to provide the required services in
accordance with the Statement of Work (SOW) titled, “Environmental Remediation and
Decommissioning Services” and in accordance with the terms and conditions of this contract and
the contract types set forth below.

0001AA FIRM-FIXED-PRICE TYPE
0001AB COST-PLUS-FIXED-FEE (COMPLETION TYPE)
0001AC COST-PLUS-FIXED-FEE (TERM TYPE)
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SECTION C- STATEMENT OF WORK
DESCRIPTION/SPECIFICATION/WORK STATEMENT

ENVIRONMENTAL REMEDIATION AND DECOMMISSIONING SERVICES
C.1 GENERAL INFORMATION

C.1.A. INTRODUCTION

This contract will provide environmental remediation and decommissioning services for the John
A. Volpe National Transportation Systems Center (VVolpe Center) to support the remediation of
hazardous, toxic, and radioactive waste, and to perform hazardous materials abatement,
demolition, and site restoration in support of the Volpe Center’s requirements.

C.1.B. BACKGROUND

The Volpe Center is an internationally-recognized center of transportation and logistics expertise
within the Research and Innovative Technology Administration (RITA) of the U.S. Department
of Transportation (DOT). In partnership with sponsoring organizations, the VVolpe Center
provides a broad range of research and development, engineering, and analysis services to
organizations within the DOT, such as the Federal Aviation Administration (FAA).
Additionally, the VVolpe Center provides these services to the U.S. Environmental Protection
Agency (EPA) and other federal, state, local, and international government entities. The Volpe
Center’s work supports the DOT’s six strategic goals of safety, mobility, global connectivity,
security, environmental stewardship, and organizational excellence.

The Volpe Center has upheld its long-standing commitment to environmental stewardship by
supporting the cleanup and closure of contaminated sites for various sponsoring organizations
for more than a decade. Prior to 1996, the Volpe Center’s role in the environmental remediation
arena primarily involved soil removal and restoration for DOT agencies. In 1996, the Volpe
Center awarded four contracts for environmental remediation services in technical specialties
such as asbestos removal; underground storage tank removal, closure, and replacement; and
ground water contamination in each of four geographic regions of the United States. For the past
ten years, the Volpe Center’s role in the environmental remediation arena has broadened to
include other federal, state, and local agencies, including support for the remediation of EPA
Superfund sites, which require broad capabilities well beyond those identified in the contracts
awarded in 1996. In 2002, the VVolpe Center awarded a contract to provide a much broader range
of environmental remediation services in support of a growing number of sponsoring
organizations, including the FAA. The scope was broadened further for the purpose of this
contract to include decommissioning services in addition to a wide range of environmental
remediation service needs that are projected well into the future. It is anticipated that the
majority of the effort to be performed under this acquisition will be related to environmental
remediation and decommissioning in support of the FAA, both within the geographic boundaries
of the United States and U.S. Territories.
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The FAA has many environmental regulatory requirements that are mandated under the
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) and
Resource Conservation and Recovery Act (RCRA). CERCLA and RCRA were enacted by
Congress to provide Federal authority to perform time-critical removal and remedial actions to
contain, remove, or treat releases or threatened releases of hazardous substances that may
endanger public health or the environment. In accordance with such regulations, sites that have
been exposed to a hazardous material release or sites with conditions that are potentially harmful
to the environment must be investigated under the EPA’s Preliminary Assessment / Site
Inspection processes to evaluate the potential for the release of hazardous substances. The Volpe
Center assists the FAA and other federal, local, and state organizations with all phases of this
effort, from site investigation through remediation and site closure.

The Volpe Center is currently supporting environmental remediation and decommissioning
requirements for FAA headquarters and its service area organizations, including National
Airspace System (NAS) facilities. As part of modernization efforts, the aging FAA
infrastructure is being replaced with new facilities and technology. As this process moves
forward, the old facilities must be evaluated for the presence of hazardous materials, which then
must be properly identified, transported, and disposed of. The FAA has many older facilities
that may contain equipment with polychlorinated biphenyls (PCB) oil, leaking underground fuel
storage tanks, and buildings that may contain asbestos tile and lead-based paint. Additionally,
past practices of improper disposal of hazardous materials at facilities may have also contributed
to contamination. Consequently, the FAA manages and implements an a) environmental cleanup
program to address the remediation of contaminated properties where the FAA maintains
liability due to past site operations or waste disposal activities, and b) decommissioning program
to address the disposition of facilities and infrastructure rendered obsolete or abandoned during
modernization efforts.

C.1.C. SCOPE OF WORK

This contract will provide support for the cleanup and closure of contaminated sites and the
proper disposition of obsolete and abandoned infrastructure, with a focus on two primary
functional areas: 1) environmental remediation services; and 2) decommissioning services. Sites
may be: (1) currently owned, leased, or otherwise controlled by the United States (either military
or civilian agencies); (2) formerly-used defense sites at which a federal agency is a Potentially
Responsible Party (PRP); (3) other sites where the VVolpe Center is otherwise requested and
authorized to respond (such as marine or environmental emergency response); or (4) any areas
adjacent to sites described in (1) through (3) above, to which contamination from such sites may
have migrated. Work to be performed under this contract is not restricted to sites located within
the geographic boundaries of the United States. The FAA maintains facilities in the Caribbean
and in the South Pacific; the Contractor may be required to respond to environmental
emergencies and decommissioning requirements at these facilities, or at other facilities not
located within the continental United States. However, the Contractor will not be required to
perform work in areas of the world involved in hostile conflict situations.
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The activities outlined in this statement of work include general functional areas under which
work will be required during the period of performance of the contract. General tasks that the
Contractor may be required to perform under this contract are described in Section C.2. Specific
requirements cannot be identified at this time due to the unpredictable nature of environmental
remediation and decommissioning needs. A typical project under this contract may involve the
decommissioning of an abandoned FAA facility such as an Air Traffic Control Tower (ATCT).
This work would require identification of hazardous materials and the creation of a plan for
proper disposal, notification and permitting for demolition; and the physical demolition and site
restoration work. Another example of a typical project to be supported by the proposed
acquisition is the decommissioning of unused buildings at FAA radar facilities, which have a
history of hazardous materials contamination. Many of the FAA’s radar facilities were
originally owned by the United States Air Force (USAF) and were eventually transferred to the
FAA. The Volpe Center has performed site remediation work at two FAA radar facilities in
New England. Due to the age and condition of the buildings, hazardous materials such as
asbestos and lead-based paint were present and were remediated prior to demolition of the
facilities. Extensive soil and groundwater sampling and remediation were also performed, due to
the presence of abandoned underground fuel storage tanks. Other projects to be supported under
this contract may involve environmental site investigations and/or cleanup at federally owned
facilities or government ships.

Specific requirements will be identified and described at the task order level. When a
requirement becomes known, the Volpe Center will prepare a Task Order Request for Proposal
(TORFP), which will include a statement of work. The Contractor shall submit a cost and
schedule proposal in response to each TORFP (See Section F). A Work Plan detailing the
Contractor’s intended approach for executing the requirements outlined in the statement of work
may also be required as part of the Contractor’s response to the TORFP.

The Contractor shall furnish and transport all necessary personnel, facilities, services, materials,
and equipment to perform those activities that are applicable to and specifically required under
each task order. Task orders may run concurrently. The Contractor shall perform all work
necessary to complete task orders at confirmed or suspected hazardous, toxic, and radioactive
waste (HTRW) sites and sites that will undergo decommissioning. The Contractor may be
required to provide all other incidental services, as identified in individual task orders, necessary
for the successful performance of environmental remediation and decommissioning services,
such as technical support during regulatory negotiations as they pertain to a specific site,
community and public relations, and technology demonstrations. The Contractor shall provide
all support activities necessary to ensure the safe and effective accomplishment of project criteria
within specified completion times. All work shall be performed in accordance with the contract
and all applicable federal, state, and local regulations. The Contractor's success will depend upon
its ability to interact effectively with VVolpe Center personnel to develop plans in compliance
with applicable regulations and agency guidance to execute those plans in an efficient and
expeditious manner.

C.1.D. DEFINITIONS
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‘Decommissioning’ defines those activities required to support the closure and proper
disposition of obsolete and abandoned facilities and infrastructure and may include, but is not
limited to the following: project planning, cost estimating, engineering evaluations, hazard
assessments, permitting, abatement of hazardous materials, demolition, disposal, site restoration,
and closure.

‘Deconstruction’ is the *“systematic disassembly of buildings. A complement to demolition, it
allows crews to enter a building and take it apart, from appliances to floorboards to stair treads to
roof joists, down to the bricks. The recovered materials are then resold for use in new
construction and renovation projects, or for remanufacture (i.e., turning wood framing into
fireplace mantles). Items that can't be reused are recycled by turning damaged wood into muich,
or cement foundations into aggregate for new foundations and sidewalks.”

‘Hazardous Waste’ refers to any Resource Conservation and Recovery Act (RCRA) waste; or
any waste identified as a hazardous material by the DOT; or any waste regulated by the Toxic
Substances Control Act (TSCA).

‘HTRW’ is an acronym that stands for Hazardous, Toxic, and Radioactive Waste.

‘Installation’ is defined as any Government-owned or pre-owned properties (such as a base, fort,
post, facility, work site, etc.), or other property (such as privately-owned property controlled by
the EPA or any other Government agency, privately-owned property on which Government
HTRW has been discovered) on which the Government obtains, retains, maintains, or assumes
control or management of any phase of HTRW remediation.

‘O&M’ is an acronym that stands for Operation and Maintenance, referring to those activities
required to activate, operate, and maintain a treatment facility or process for a period sufficient
to correct all system deficiencies and continue those activities until the customer is prepared to
assume operation.

‘Remediation Effort’ is defined as any HTRW construction and/or service activity including, but
not limited to, excavation; removal and transportation of waste; demolition; disposal; well
drilling and installation; construction of treatment plants; installation of monitoring systems;
construction and operation of in-situ bioremediation systems; operation of treatment facilities;
and implementation of any remediation technology. A major component of ‘Remediation Effort’
is the application of new or innovative remediation technologies.

‘Special Waste’ is defined as waste other than HTRW or municipal waste that is regulated by
other Federal, State, or local laws or regulations. Medical waste would be one example. The
remediation of any special waste will be incidental to the remediation of hazardous waste.

C.2 ENVIRONMENTAL REMEDIATION AND DECOMMISSIONING TASKS

The environmental remediation and decommissioning tasks to be performed under this contract
will encompass interim measures, remedial actions, operation and maintenance, hazardous
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materials abatement, demolition, site restoration, and any other actions necessary for the
performance of environmental remediation at HTRW sites and facility decommissioning. The
Contractor shall maintain a management staff and system that ensures flexibility,
communication, and the diversity of personnel necessary to execute complex, multi-faceted work
as required by the task orders issued under this contract. The Contractor’s staffing and program
management system must promote retention of institutional knowledge and continuity
throughout the remediation and decommissioning process. As part of this requirement, the
Contractor shall perform the following:

e Submit recommendations to the Volpe Center Contracting Officer (CO), Contracting
Officer’s Technical Representative (COTR) and other CO designee about any alternative
methods of executing a remedial or decommissioning action or any other phase that would
result in improved economy, productivity, or quality;

e Immediately notify the CO, COTR and designee of any conditions encountered during the
execution of a task order that may impact the remediation and decommissioning processes
and provide potential solutions;

e Exercise control over site work, field screening, sampling, testing, and investigation derived-
waste in conjunction with task order activities in order to minimize the amount of excavated
material and demolition debris requiring temporary storage, prevent dilution of contaminated
soils with clean soils, and ensure completion of work within the construction season. As part
of this control, the Contractor shall always obtain timely and accurate chemical sampling and
test data.

Surveys and Mapping.

The Contractor may be required to provide incidental surveying and mapping services to assist in
the execution of the environmental remediation and decommissioning activities described herein.
The services to be provided may consist of, but are not limited to, the following:

e topographic surveys and horizontal/vertical control;

e orthomosaic and aerial photography (both new flights and historical photo searches);
e boundary surveys and land owner/property searches,

e monitoring/baseline surveys;

e utility location surveys,

e hydrographic surveys; and

e use of Geographic Information Systems (GIS).

Survey and mapping deliverables shall be AutoCAD (latest version) compatible output. All

vector GIS data shall have associated projection files and metadata. All raster data shall be
georeferenced. Specific standards will be identified at the task order level.

Plans and Reports
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The Contractor may be required by individual or multiple task orders to conduct various types of
studies and evaluations and perform design and consulting services incidental to the execution of
the environmental remediation and decommissioning actions described herein. The results of
such efforts shall be presented in subsequent plans or reports.
Plans and reports required may include, but are not limited to, the following:

e Photographs as a form of technical information;

e Up-to-date construction drawings (as-built drawings) indicating the status of real
property facilities.

e Developmental design drawings, engineering data, and associated lists;

e Arreport that identifies any observed or suspected problems, an evaluation of the
problem, and recommendations for its correction;

e A plan that identifies current conditions and describes the methods and procedures that
will be used to demolish facilities, buildings, or other infrastructure.

e Aplan that identifies baseline conditions and describes the methods and procedures that
will be used to bring sites into compliance with environmental regulations.

e Arisk management plan that addresses special procedures for mitigating risks when
remedial or decommissioning actions have the potential to disrupt operations at critical
facilities (e.g., air traffic control facilities).

e A plan identifying procedures to be utilized for hazardous materials in the areas of safety,
removal, materials handling, disposal/treatment, and verification for remedial actions.

e Aplan to cover implementation, operation, and maintenance of remediation sites.

e A status report on operation and maintenance activities.

e A compilation of the results of the chemical analyses performed on samples collected at a
site, containing the history, analytical results and associated quality assurance/quality
control (QA/QC) data for every sample used for site evaluation or characterization.

e Analysis of sampling data for evaluation.

e A comprehensive description of the site-specific environmental characterization,
including the nature and extent of the contamination and the interpretation of the data

associated with a particular site.

e A site-specific health and safety plan.
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C.2.A ENVIRONMENTAL REMEDIATION SERVICES

The environmental remediation services to be performed under this contract will encompass a
broad spectrum of wastes and materials, including hazardous, toxic, radioactive, petroleum-
based, and explosive constituents or any combination thereof. These contaminants may occur in
various environments including soil, sludge, liquid, air, water, debris, structures, and various
containers. Ordnance and chemical warfare agents may also be encountered. When encountered,
the Government may participate in the remediation of such agents.

In general, destructive treatments (including bioremediation) are preferential to containment or
transfer type treatments. The processes employed by the Contractor shall minimize production of
residual product. The Volpe Center’s longstanding role as a leader in the research, development,
and engineering arena is hereby stressed. As such, a major component of environmental
remediation efforts will be the application of new or innovative remediation technologies. The
Contractor shall consider and implement innovative treatment processes when the innovative
treatment technologies offer the potential for comparable or superior performance or economy
compared to demonstrated treatment technologies. Innovative technologies are defined as newly
developed technologies or new applications of existing technologies that lack complete cost and
performance data. In functional terms, all treatment technologies except for incineration and
solidification/stabilization for source control and pumping with conventional treatment for
ground water are considered innovative. Specific examples of innovative treatment technologies
include air sparging, bioremediation, bioventing, soil vapor extraction, soil washing, solvent
extraction, and thermal desorption.

Operation & Maintenance (O&M). The Contractor may be required to provide full and
complete O&M functions for a given facility, train non-Contractor facility personnel for plant
and equipment provided by the Contractor during remediation and decommissioning activities,
and develop and compile O&M manuals for Contractor-supplied equipment. Specific
requirements for this function will be identified in individual task orders.

C2A1 TYPES OF ENVIRONMENTAL REMEDIATION SERVICES

The following are typical categories of environment remediation services that may be required
under this contract:

e containment;

e removal;

e treatment (on-site, off-site, and in-situ);

e sampling and analysis for monitoring and control;
e transportation; and

e disposal

A number of examples of these services are identified below; however, this list is not intended to

10
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be exhaustive. New or emerging technologies or methods, as they become available or
applicable, may also be utilized during the term of this contract. The following are environment
remediation activities that may be required under this contract:

decontamination of chemical, biological, radiological, and nuclear (CBRN) material,
bioremediation;

thermal destruction;

water treatment;

air injection

free-product recovery;

groundwater extraction and dewatering;

underground storage tank removal, closure, and replacement;

septic system and leach field closure;

landfill development, operation, and closure;

slurry walls/subsurface barriers;

drum bulking;

excavation;

dredging;

soil/sludge stabilization and solidification;

soil vapor extraction;

soil washing;

asbestos and lead-based paint abatement;

treatment and disposal of heavy metals, polychlorinated biphenyls (PCBs), commercial
chemical products, equipment fluids, containerized gas, universal waste, exempt
quantities of radioactive materials, non-regulated electronic equipment, investigation-
derived wastes and decontamination-derived wastes;

Field Activities

The Contractor shall perform various field investigation activities as part of the environmental
remediation services to be performed under this contract. The following are examples of field
activities that may be required:

drilling for soil sampling, well installation, or instrumentation installations;
vadose zone fluid/air flow measurement;

aquifer testing;

sampling and analysis of soil, sediment, ground water, surface water, hard surface,
tank/drum contents, air and soil vapor;

surface and borehole geophysics;

excavation of test pits/trenches;

sampling and testing of geotechnical materials; and

site restoration activities.

Sampling and analysis to monitor or verify site clean-up, air monitoring, and monitoring for
process control and waste disposal may be required as indicated. Sampling and analysis for a

11
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wide variety of parameters may be required to determine the physical, chemical, biological, and
radiation properties. Validation, analysis and interpretation of data shall be performed as
appropriate to accomplish the intent of the individual task order.

C.2.B. DECOMMISSIONING SERVICES

Decommissioning actions will support the closure and proper disposition of obsolete and
abandoned facilities and infrastructure. Due to the age of many of the facilities, ships, or vessels
requiring decommissioning, a hazardous materials survey will need to be performed to determine
if the building or associated infrastructure contains hazardous materials such as asbestos, fuels,
polychlorinated biphenyls and lead-based paint. A sampling and analysis plan may also need to
be prepared and implemented to characterize potential soil and/or groundwater/surface water
contamination that may have been caused by past practices, such as improper storage of
hazardous materials, at these facilities.

A wide variety of decommissioning services may be expected to be performed under this
contract. Such work may include demolition, deconstruction, site restoration, and any other
actions necessary for the performance of facility decommissioning. When possible and cost
effective, deconstruction methods will be used to recover reusable materials for future use, and
to reduce the waste stream from decommissioning projects.

C2B1 TYPES OF DECOMMISSIONING SERVICES

A number of decommissioning services that may be required under this contract are identified
below; however, this list is not intended to be exhaustive. New or emerging technologies or
methods, as they become available or applicable, may also be utilized. The following
decommissioning activities may be performed under this contract:

e project planning;

e Cost estimating;

e engineering evaluations;

e permitting;

e utility disconnect or relocation;

e demolition or deconstruction of facilities, buildings, ships and other infrastructure.
e disposal; and

e site restoration and closure.

Field Activities

The Contractor will be required to perform various field activities as part of the
decommissioning services to be performed under this contract. The following are examples of
field activities that may be required:

e site preparation;

12



C.3

Del

DTRT57-09-R-20002

e mobilization;

e demolition or deconstruction;
e construction;

e site restoration activities; and
e demobilization

DELIVERABLES
iverables will be specified in each individual task order, and may include:
Hazardous Materials Survey and Report. The Contractor may be required to perform a

hazardous materials survey and present findings in a report. The report shall detail plans for
proper material segregation, transportation, disposal and record keeping.

Quality Control Plan. The Contractor shall furnish a Quality Control (QC) Plan for each task
order, which shall be reviewed by the Task Order COTR (TOCOTR). The QC plan shall
provide detailed information regarding inspections, tests and controls necessary to achieve
and maintain quality of services and deliverables. The plan shall identify personnel,
procedures, controls, instructions, tests, records, and forms to be used.

Field Sampling Plan. The Contractor may be required to create a plan for sampling and field
activities.

Site-Specific Health and Safety Plan. The Contractor shall be required to prepare a detailed
plan addressing health and safety procedures for each site to ensure a safe and healthy work
site.

Work Plan. The Contractor may be required to prepare a detailed Work Plan in response to a
TORFP. The Work Plan shall include a schedule of tasks, milestones, deliverables, progress
meetings, labor loading and budget schedules, subcontractor requirements, key personnel,
and travel requirements for each task order.

Closeout Report. The Contractor may be required to prepare a detailed Closeout Report
describing all activities performed under the task order.

Progress Reports. The Contractor may be required to prepare Progress Reports on a daily,
weekly, and/or monthly basis.

Deliverables for site investigations may include, but are not limited to, permanent or
temporary field installations (i.e., monitoring wells), reports, databases, logs, maps,
drawings, and sketches.

Electronic Cost Tracking System Reporting. The Contractor may be required to track and

report costs in accordance with the EPA’s Removal Cost Management System (RCMS), or
other designated system.

13
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The Contractor shall be prepared to provide all data to the VVolpe Center in electronic format.
Detailed requirements for the submission of deliverables will be identified in individual task
orders.

C.4. INSPECTION AND ACCEPTANCE

Inspection and acceptance of the services and deliverables provided under individual task orders
will be conducted in accordance Section E of the contract. In addition, federal, state or local
agencies may require their representative(s) to be present during inspections. For example,
many FAA facilities are leased from Airport authorities or other local agencies. These agencies
own the property and are therefore entitled to be present during the final approval process
conducted at the completion of site work.

C.5 REGULATORY COMPLIANCE REQUIREMENTS

Work performed by the Contractor shall meet or exceed the minimum requirements of the
applicable statutes and administrative codes established by the state in which work is being
performed. State-specific requirements will be identified in individual task orders. The
Contractor’s personnel shall have current training as required by the Occupational Safety and
Health Administration (OSHA). The Contractor shall also meet or exceed all applicable federal,
state, and local regulations pertaining to worker safety and training including, but not limited to,
29 CFR 1910.120, Hazardous Waste Operations and Emergency Response (HAZWOPER).
These documents are under constant revision. The Contractor shall be responsible for
compliance with the most recent revisions of the regulations throughout the term of the contract.
The Contractor shall also be responsible for compliance with all applicable federal and local
regulations and military procedures and compliance agreements, as appropriate. The Contractor
shall not represent the Government in any discussions or negotiations with regulators. Numerous
laws, regulations, codes, and guidance may apply to individual task orders issued under this
contract, including, but not limited to, the following:

29 CFR 1910 Occupational Safety and Health Standards
29 CFR 1926 Safety and Health Regulations for Construction
40 CFR 61 National Emissions Standards for Hazardous Air Pollutants

40 CFR 260-270 EPA's Hazardous Waste Requirements (Resource Conservation and

Recovery Act (RCRA))
40 CFR 279 EPA's Standards for the Management of Used Oil
40 CFR 280 EPA's Technical Standards and Corrective Action Requirements for

Owners and Operators of Underground Storage Tanks
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40 CFR 300-311

40 CFR 761
49 CFR 171-178
42 USC 4321 et seq.

EPA/540/G-89/004

EPA/540/1-89/001

EPA/540/1-89/002

EPA/9345.0-O1A

EPA/R3/RBCT

FAA Order/1050.1E

DTRT57-09-R-20002

EPA's Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA)

EPA's Toxic Substance Control Act (TSCA)
Hazardous Materials Regulations
National Environmental Policy Act of 1969 as amended

(Latest edition); Guidance for Conducting Remedial Investigations and
Feasibility Studies under CERCLA

(Latest edition); Risk Assessment Guidance for Superfund, Vol. II,
Environmental Evaluation Manual

(Latest edition); Risk Assessment Guidance for Superfund, Vol. 1, Human
Health Evaluation Manual (Part A)

(Latest edition); Guidance for Performing Preliminary Assessments under
CERCLA

(Latest edition); Risk-Based Concentration Table, Region 111
Policies and Procedures for Considering Environmental Impacts (and all

FAA Environmental Orders and Executive Orders that are referenced in
this document)

FAA Order/1050.19A Environmental Due Diligence Audits (EDDA) in the Conduct of FAA

Real Property Transactions

FAA Order/5050.4B National Environmental Policy Act (NEPA) Implementation Instructions

for Airport Projects

FAA Order/1050.20A Airway Facilities Asbestos Control

FAA Order/3900.19B Occupational Safety and Health Program

FAA Order/3910.3A Radiation Health Hazard and Protection

FAA Order/1053.1A Energy and Water Management Program for FAA Buildings and Facilities

FAA Order/1210.20

Tribal Consultation Policy and Procedures

C.6 CONTRACTOR QUALITY CONTROL (CQC)
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The Contractor is responsible for quality control and shall establish and maintain an effective
quality control system. The quality control system shall consist of plans, procedures, and
organization necessary to produce an end product and/or deliver services that complies with
governing regulations and contract requirements. The system shall cover all environmental
remediation and decommissioning activities performed under this contract, both on-site and off-
site, and shall be keyed to the proposed environmental remediation and/or decommissioning
sequence.

C.6.A. QUALITY CONTROL PLAN

The Contractor shall furnish a Quality Control (QC) Plan for each task order, which shall be
reviewed by the TOCOTR. The QC plan will provide detail required for inspections, tests and
controls necessary to achieve specified quality. The plan shall identify personnel, procedures,
controls, instructions, tests, records, and forms to be used. Operations will be permitted to begin
only after acceptance of the QC Plan by the Contracting Officer or Designee.

C.6.A.1 QUALITY CONTROL PLAN CONTENT
At a minimum, the QC Plan shall include the following:

e A description of the quality control organization, including a chart showing lines of
authority and acknowledgment that the QC staff shall implement a three-phase control
system for all aspects of the work specified. A three-phase control system may include a
preparatory meeting, initial inspection, and follow-up inspections that would occur
during each identifiable phase of the project. The staff shall include a QC System
Manager who shall report to the Project Manager or an individual higher in the
Contractor's organization. (See paragraph titled, “Quality Control Organization™)

e The name, qualifications (in resume format), duties, responsibilities, and authorities of
each person assigned a QC function.

e Procedures for controlling investigation and/or study activities to ensure efficiency, cost
effectiveness, coordination with design objectives, reliability of data collected, safety,
and proper recording and reporting formats.

e Procedures for controlling design activities to ensure efficiency, cost effectiveness,
technical accuracy, practicality, constructability, and quality of documents. Procedures
shall include regular design team meetings, independent review procedures and periodic
design review conferences.

e Procedures for scheduling, reviewing, certifying, and managing deliverables, including
those of subcontractors, off-site fabricators, suppliers and purchasing agents.

e Control, verification and acceptance testing procedures for each specific test to include

the test name, feature of work to be tested, test frequency, and person responsible for
each test. (Laboratory facilities shall be approved by the Contracting Officer).
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e Procedures for tracking preparatory, initial, and follow-up control phases and control,
verification, and acceptance tests including documentation.

e Procedures for tracking deficiencies from identification through acceptable corrective
action. These procedures will establish verification that identified deficiencies have been
corrected.

e Reporting procedures, including proposed reporting formats.

e A list of the definable features of work. A definable feature of work is a task that is
separate and distinct from other tasks and has separate control requirements. It could be
identified by different trades or disciplines, or it could be work by the same trade in a
different environment. This list will be agreed upon during the coordination meeting,
which will occur prior to the commencement of the work to be performed under a
specific task order.

. Maintain a communication program that will apprise key personnel executing various
task orders of any significant findings that may impact ongoing or planned remediation
and decommissioning activities;

C.6.A.2 ACCEPTANCE OF QUALITY CONTROL PLAN

Acceptance of the QC Plan is required prior to the commencement of any environmental
remediation or decommissioning activities to be performed under the task order. Acceptance is
conditional and will be predicated on satisfactory performance during all operations. The COTR
or TOCOTR reserve the right to require the Contractor to make changes to its QC Plan and
operations including removal of personnel, as necessary, to obtain the specified quality.

C.6.A3NOTIFICATION OF CHANGES

Once the QC Plan has been accepted, the Contractor shall notify the Contracting Officer and the
TOCOTR, in writing, a minimum of seven (7) calendar days prior to any proposed change.
Proposed changes are subject to acceptance by the Contracting Officer or Designee.

C.6.A.4 DOCUMENTATION

The Contractor shall maintain current records of quality control operations, activities, and tests
performed, including the work of subcontractors and suppliers. These daily records shall be
maintained in an acceptable format (to be determined at the task order level) and shall include

factual evidence that required quality control activities and/or tests have been performed,
including but not limited to the following:

e Contractor/subcontractor and their area of responsibility.
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e Weather conditions.
e Operating plant/equipment with hours worked, idle, or down for repair.
e Work performed each day, giving location, description, and by whom.

e Test and/or control activities performed with results and references to specifications/plan
requirements. Identify activities performed in control of efficiency and cost effectiveness
of operations. List deficiencies noted along with corrective action.

e Material received with statement as to its acceptability and storage location.

e ldentify deliverables reviewed, with contract/task order reference, by whom, and action
taken.

e Off-site surveillance activities, including actions taken.

e Job safety evaluations stating what was checked, results, and instructions or corrective
actions.

e List instructions given/received and conflicts in plans and/or specifications.

e Contractor's verification statement confirming that the equipment and materials used are
in compliance with the terms and conditions of the contract.

These daily records shall cover both conforming and deficient features. The original and one
copy of these records, in report form, shall be furnished to the TOCOTR on the first workday
following the date covered by the report.

Daily QC records are not required for days on which no work was performed. At a minimum,
one report shall be prepared and submitted for every seven days of no work and on the last day
of a no work period. The first report following a day of no work shall be for that day only. All
calendar days shall be accounted for throughout the life of each task order. Reports shall be
signed and dated by the QC System Manager. The report from the CQC System Manager shall
include copies of test reports and copies of reports prepared by all subordinate quality control
personnel.

C.6.B. QUALITY CONTROL ORGANIZATION
Contractor Quality Control (CQC) is the means by which the Contractor ensures that the work,
to include that of subcontractors and suppliers, complies with the requirements of the contract.

The controls shall be adequate to cover all activities, both on-site and off-site, and shall be keyed
to the proposed work sequence.
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The QC organization shall be responsible for certifying that all services performed and
deliverables submitted are in compliance with contract requirements. The Contractor shall also
be responsible for assuring that all certifications provided by others (e.g., equipment and material
vendors or suppliers) are accurate and in compliance with contract requirements.

C.6.B.1 QC SYSTEM MANAGER.

The Contractor shall identify an individual within their organization at the site of the work who
shall be responsible for overall management of QC and have the authority to act in all QC
matters for the Contractor. The QC System Manager shall be on the site at all times when on-site
activities are being performed, shall personally oversee quality control functions, and shall be
employed by the Contractor.. An alternate QC System Manager shall be identified in the QC
Plan to serve in the event of the QC System Manager's absence. The period of absence may not
exceed two (2) weeks at any one time, and not more than thirty (30) workdays during a calendar
year. The requirements for the alternate are the same as those for the designated QC System
Manager.

C.6.B.2 SPECIALIZED PERSONNEL

The Contractor shall provide as part of the QC organization, whenever the complexity of the
work warrants, specialized personnel for the following areas: geological, hydro-geological,
chemical, health and safety, health physics, electrical, mechanical, civil, structural,
environmental, and architectural. These personnel shall assist and report to the QC System
Manager (and to his/her own management personnel if he/she works for a subcontractor). Each
individual shall be responsible for assuring that his/her work activities comply with the contract
requirements for his/her area of specialization. These individuals shall be physically present at
the construction site during work in their area of specialization; and have the necessary
education and/or experience to ensure contract compliance.

C.7 CHEMICAL QUALITY CONTROL

The Contractor shall be responsible for environmental data quality management associated with
sampling and analysis for the characterization of soils, ground water, building materials and
other media under this contract. All sampling and laboratory analytical procedures shall be
performed in accordance with established EPA procedures or other recognized methodologies
identified in individual task orders. The Contractor shall be responsible for the preparation of
Quality Assurance/Quality Control (QA/QC) documents delineating the responsibilities and
procedures for all sampling and analytical activities to assure that the data obtained is of
sufficient quality to meet intended usage and Applicable or Relevant and Appropriate
Requirements (ARARsS) for each task order. These QA/QC documents will normally include at a
minimum, a Field Sampling Plan (FSP) and a Quality Assurance Project Plan (QAPP).

C.8 SAFETY AND HEALTH

The Contractor shall be responsible for compliance with the safety and health requirements
concerning the work performed under this contract. The Contractor shall have an ongoing
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Safety and Health Program, meeting the most current requirements of federal, state and local
laws, regulations, and guidance. The Contractor shall also develop Safety and Heath Plans for
all applicable work performed under this contract, in compliance with 29 CFR 1910 and 29 CFR
1926.

C.9 ENVIRONMENTAL REQUIREMENTS

The Contractor shall be required to identify all appropriate laws, codes, regulations, and
guidance and shall be required to perform all work in full compliance with applicable federal,
state and local laws, codes, and regulations. The Contractor shall assure that all activities
performed by its personnel, subcontractors and suppliers are executed as required by these laws
and regulations. Any incident of noncompliance noted by the Contractor shall immediately be
brought to the attention of the Contracting Officer by written notice. Nothing in this contract
shall relieve the Contractor of his responsibility to comply with laws and regulations.

C.9.A. PERMITS

The Contractor shall investigate the requirements for and shall obtain the environmental,
demolition, and building permits, licenses, and/or certificates necessary to accomplish the work
specified in individual task orders. All certificates and permits shall be obtained prior to
initiation of site operations or any work requiring certificates or permits by the Contractor. The
Contractor’s Work Plan shall provide evidence that it has obtained the required clearances and
permits.

C.9.B. TRANSPORTATION AND DISPOSAL.

The Contractor shall be responsible for the transportation and proper disposal of HTRW in
accordance with 49 CFR and all other applicable federal, state, and local regulations. The
Contractor shall utilize the services of qualified personnel experienced in hazardous waste
manifesting and hazardous waste site operations. The Contractor shall review all information
provided by the government and develop deliverables describing the recommended
transportation and disposal criteria, procedures, and practices sufficient to protect personnel, the
environment, and potential off-site receptors from chemical, physical, and/or biological hazards.
If the information that is available is insufficient to allow the Contractor to develop these
documents, a description of all additional information required shall be prepared and submitted
to the TOCOTR prior to the commencement of the work to be performed under the task order.

C.10 ENVIRONMENTAL PROTECTION

The Contractor shall perform all work so as to minimize the pollution of air, water or land and to
control noise and dust within reasonable limits or limits established by applicable federal, state,
and local laws and regulations. The Contractor shall furnish all labor, materials, and equipment,
and perform all work required for the protection of the environment during all operations.

C.10.A. PRE-REMEDIAL ACTION SURVEY
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Prior to the commencement of any on-site activities, the TOCOTR and the contractor will
perform a joint condition survey reviewing the condition of trees, shrubs and grassed areas
immediately adjacent to the site and adjacent to the Contractor’s assigned storage area and
access route(s), as applicable. During this survey, the TOCOTR will confirm the existence
and/or location of any wetlands, endangered species, special habitats or other protected areas.

C.10.B. PROTECTION OF LAND, WATER, AND VEGETATION

Except for any work or storage areas and access routes specifically assigned for the use of the
Contractor under this contract, the land areas outside the limits of the permanent work performed
under this contract shall be preserved in their existing condition. The Contractor shall confine its
site activities to areas designated for work on the plans or specifically assigned for its use.
Storage and related areas and access routes required temporarily by the Contractor in
performance of the work must be approved by the TOCOTR.

The Contractor shall take all actions necessary to protect and prevent damage to all trees, shrubs
and vegetation not identified for removal. No ropes, cables or guys shall be fastened to or
attached to any nearby trees for anchorages.

The Contractor shall control the transfer, use, and disposal of fuels, oils and other harmful
materials both on and off-site and shall comply with applicable federal, state, and local laws and
regulations concerning pollution of air, water and soils while performing work under this
contract. Additionally, when appropriate, the Contractor shall comply with any site-specific
National Pollution Discharge Elimination System (NPDES) permits.

Special measures shall be taken to prevent sediment, chemicals, fuels, oils or other harmful
materials from entering waters. Water used on-site shall not be allowed to leave the site
untreated without the written approval of the Contracting Officer.

C.10.C. DUST CONTROL

The Contractor shall maintain all excavations, embankments, stockpiles, access roads, plant
sites, waste areas and all work areas free from excess dust to such reasonable degree as to avoid
causing a hazard or nuisance. Approved temporary methods consisting of sprinkling, chemical
treatment, or similar methods may be permitted to control dust. As the work proceeds, dust

control shall be performed whenever a dust nuisance or hazard occurs. Air monitoring for
documentation and for establishment of action levels may be required.

C.10.D. SPILL CONTROL

The Contractor shall prevent spills and provide contingency measures for cleanup of potential
spills during performance of this contract.

C.11 PHYSICAL SECURITY

The Contractor shall provide site security (e.g. fencing or guard service) as required by
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individual task orders. However, at a minimum, the Contractor shall maintain the site and all
other Contractor-controlled areas in such a manner as to minimize the risk of injury or accident
to site personnel or others who may be in the area.

Additionally, the Contractor must comply with all facility and government agency-specific
security requirements identified in the contract and in individual task orders. These requirements
typically include disclosure of names, social security numbers, proof of citizenship, addresses,
and contact information.

C.12 GOVERNMENT FURNISHED INFORMATION/EQUIPMENT (GFI/GFE)

All information and/or equipment to be furnished by the Government will be identified in
individual task orders. The Volpe Center shall provide to the Contractor any backup data that is
available from prior investigations, designs, or remedial actions, such as preliminary
assessments, site investigations, remedial investigations, risk assessments, feasibility studies,
decision documents, plans and specifications, and as-built drawings for individual task orders.
Data provided will be dependent on the current phase of work.

C.13 CONTRACTOR PERSONNEL

The Contractor shall provide personnel having at least the minimum levels of
professional/technical experience and education specified for each of the labor categories
identified below. In addition, Key Personnel are subject to the terms of the clause entitled, KEY
PERSONNEL in Section I of the contract. Key personnel may be identified in the contract or the
individual task order. The Contractor shall possess the knowledge and experience necessary to
perform all of the environmental remediation and decommissioning activities described herein.
The Contractor’s personnel shall have combined/collective experience in all categories of
environmental remediation and decommissioning activities (i.e., remedial action and
decommissioning project management and supervision, chemical quality management,
excavation of contaminated soils, waste minimization, in-situ bioremediation, identification and
tracking of hazardous waste, tank removals, demolition, construction, site restoration, etc.). The
requirements for on-site and off-site personnel will differ for each project and will be identified
at the task order level.

C.13.A. PERSONNEL QUALIFICATIONS

The following labor categories, functions, and qualifications apply to the personnel performing
work under this contract. Other disciplines not listed below must have comparable gqualifications
in their field of expertise. The personnel may be employees of either the prime contractor or a
subcontractor unless specified otherwise in this section or on an individual task order. Contractor
personnel may hold dual positions on a site/project specific basis. For example, when deemed
appropriate, the Site Supervisor may also serve as the Health and Safety Officer.

Experience is considered qualifying when it is progressively responsible, is in areas directly

related to the functions and level of the labor category; and clearly provides the candidate with
the ability to perform successfully the duties of the position after a normal orientation period.
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Education is considered qualifying when it is obtained from an institution appropriately
accredited by an organization recognized by the Secretary, U.S. Department of Education.

PROGRAM MANAGER

The Contractor shall designate a Program Manager to act as a single point of contact responsible
for the overall management of the contract, including cost, schedule, and technical quality, and
for coordination of all program issues with the VVolpe Center. The Program Manager shall
manage the implementation of all remediation and decommissioning activities in accordance
with contract policy and procedures and shall take immediate corrective action when
performance does not comply with the contract requirements. The Program Manager shall
oversee the management and coordination between contractor staff, subcontractors, and the
Volpe Center; and shall manage the development and implementation of administrative
procedures, record keeping, and quality control. The Program Manager shall also hold periodic
status meetings and coordinate all program issues with the VVolpe Center.

The Program Manager must be employed by the prime contractor, and shall be competent,
experienced and knowledgeable in the field of HTRW remediation, investigations, studies,
designs, and cleanups and with the specific activities identified in this contract. The Program
Manager shall also be competent, experienced and knowledgeable in the field of site
decommissioning, demolition and construction. The Program Manager shall have, as a
minimum, the following qualifications:

e B.S. degree from an accredited school in engineering, construction management,
geology, chemistry, or a related field;

e M.S. degree from an accredited school in engineering, construction management,
geology, chemistry, business management or a related field,;

e A minimum of eight (8) years Program Management experience, with a minimum of five
(5) years experience on HTRW investigation, study, design, and remedial action Project
Management and/or decommissioning activities;

e Professional registration, where applicable;

e Cost Contracting Experience; and

e Working knowledge of applicable federal, state, and local laws, regulations, and
guidance.

PROJECT MANAGER

For each task order issued to the Contractor, the Contractor shall designate a Project Manager
(PM). The Program Manager may act as the Project Manager, with approval of the VVolpe Center,
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if execution is sufficiently limited. The Project Manager, with the approval of the Volpe Center,
may act at more than one site if the execution is sufficiently limited. The Contractor shall
identify the PM before issuance of the task order and the PM qualifications, experience and
performance history shall be satisfactory to the Contracting officer or designee. The Project
Manager shall be single point of contact for the task order, and shall be responsible for the
management and execution of the task order in accordance with the approved statement of work,
approved work plans, and all federal, state, and local laws and regulations. The Contractor shall
ensure coordination between the Safety and Health Manager (SHM) and the Site Safety and
Health Officer (SSHO) to ensure that all site activities are performed in a safe manner. The
Project Manager shall also be responsible for implementing the Contractor Quality Control
(CQC) system and shall ensure that all work is performed in accordance with the quality
specified in the task order, Work Plan, and CQC Plans. The Contractor shall also maintain close
communication and coordination with the VVolpe Center for the duration of the project, including
weekly and/or monthly progress and detailed cost reporting. The Project Manager shall have, as
a minimum, the following qualifications:

e B.S. degree from an accredited school in engineering, construction management,
geology, chemistry, or related field;

e Professional registration, where applicable;

e A minimum of five (5) years Project Management experience, with a minimum of three
(3) years experience on HTRW investigation, study, design, and remedial action;

e Cost contracting experience; and

e Working knowledge of applicable federal, state, and local laws, regulations, and
guidance.

PROJECT ENGINEERS/SCIENTISTS

The Contractor shall utilize the services of engineers and scientists with knowledge and
experience in civil and environmental engineering-related disciplines including environmental
chemistry, regulatory requirements, hazardous materials management and geotechnical
engineering.

Staff Project Engineers/Scientists

Staff Project Engineers/Scientists shall have, as a minimum, the following qualifications:

e An engineering degree from an accredited school in Civil or Chemical Engineering, or a
related field; and

e Demonstrated education and experience in contaminated liquids, soils, and air
remediation technologies, or demolition and hazardous materials abatement.
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Senior Project Engineers/Scientists
Senior Project Engineers/Scientists shall have, at a minimum, the following qualifications:

e An engineering degree from an accredited school in Civil or Chemical Engineering, or a
related field, and a professional registration;

e Demonstrated education and experience in contaminated liquids, soils, and air
remediation technologies or demolition and hazardous materials abatement;

e Five (5) years total environmental experience, of which at least three (3) years is related
to investigations, studies, designs, and remedial actions at HTRW sites.

SITE SUPERVISOR

The Site Supervisor shall have responsibility and authority to direct work performed under each
task order. This individual shall be responsible for the management and execution of all site
activities in exact accordance with the approved statement of work, approved work plans, and all
federal, state, and local laws and regulations. The Site Supervisor shall have, as a minimum, the
following qualifications:

e A minimum of six (6) years of site supervisor experience, with a minimum of three (3)
years experience supervising HTRW or decommissioning projects.

CERTIFIED INDUSTRIAL HYGIENIST (CIH)

The Contractor shall utilize an Industrial Hygienist certified by the American Board of Industrial
Hygiene (ABIH) to develop, implement, and oversee all safety and health related aspects of this
contract. The CIH shall have a minimum of three years experience in developing and
implementing safety and health programs at hazardous waste sites, in the hazardous waste
disposal industry, or in the chemical or petroleum processing industry. The CIH shall be present
on-site during the initial day(s) of the on-site activities and at the start-up of each new major
phase according to the approved Site Safety and Health Plan (SSHP). The CIH shall be available
for emergencies and on-site consultation.

SITE AND SAFETY HEALTH OFFICER (SSHO)

The Contractor shall utilize a trained, experienced SSHO to ensure that all elements of the
approved SSHP are implemented and enforced onsite. The SSHO shall assist and represent the
CIH in on-site training and the day-to-day on-site implementation and enforcement of the
approved SSHP. The SSHO shall be assigned to the site on a full time basis for the entire
duration of field activities. The SSHO shall have the authority to stop work if unacceptable
health or safety conditions exist. The SSHO shall have the following qualifications:
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e A minimum of two (2) years experience in implementing safety and health programs at
hazardous waste sites, in the hazardous waste disposal industry, at underground storage
tank removal projects, or in the chemical industry where Level C and Level B personal
protective equipment was required,

e Documented experience in construction techniques and construction safety procedures;
e Working knowledge of Federal and State occupational safety and health regulations;

e Specific training in personal and respiratory protective equipment program
implementation, confined space program oversight, and in the proper use of air
monitoring instruments, and air sampling methods;

e Trained in First Aid and CPR by a recognized organization such as the American Red
Cross;

e For asbestos work, shall be AHERA certified Contractor Supervisory trained, and have a
minimum one year working experience in the asbestos abatement industry and shall have
demonstrable experience in asbestos air monitoring techniques, including successful
completion of NIOSH-532 - sampling and evaluating airborne asbestos dust;

e For lead-based paint work, shall have EPA accredited LBP Supervisory training and a
minimum six months working experience in the lead-based paint abatement industry and
shall have demonstrable experience in lead-based paint air monitoring techniques and
knowledge of engineering and work practice controls which reduce lead exposure.

HEALTH PHYSICIST

The Contractor shall utilize a Certified Health Physicist (CHP), certified by the American Board
of Health Physics (ABHP), to provide complete and expert health physics, radiation protection
safety, and radiation risk assessment program direction and technical guidance. The CHP shall
develop the site radiation risk evaluation and the radiation protection program for inclusion in
the Site Safety and Health Plan. The CHP shall conduct an initial radiation survey and
recommend radiation-monitoring equipment. The Health Physicist shall have, as a minimum,
the following requirements:

e A four year degree from an accredited institution in natural science or engineering;

e Certification by the American Board of Health Physicists with one year experience in
HTWR work; and

e Through appropriate experience or other education, special studies and training, have
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acquired competence in the practice of Health Physics.
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SECTION D - PACKAGING AND MARKING

D.1 PACKAGING (May 1999)

The Contractor shall ensure that all items required are preserved, packaged, packed, and marked
in accordance with best commercial practices to meet the packing requirements of the carrier,
and ensure safe delivery at destination. Additional packing requirements for hazardous materials
shall be addressed at the task order.

D.2 MARKING (May 1999)

All items submitted to the Government shall be clearly marked as follows:

A

B.

C.

D.

E.

F.

NAME OF CONTRACTOR;

CONTRACT NUMBER;

TASK ORDER NUMBER; (If Applicable)
DESCRIPTION OF ITEMS CONTAINED THEREIN;
CONSIGNEE'S NAME AND ADDRESS; and

If applicable, packages containing software or other magnetic media shall be marked on

external containers with a notice reading substantially as follows: "CAUTION:
SOFTWARE/MAGNETIC MEDIA ENCLOSED. DO NOT EXPOSE TO HEAT OR
MAGNETIC FIELDS".
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 FAR52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
I.FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

This contract incorporates one or more clauses, by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at these addresses:
http://www.dot.gov/ost/m60/tamtar/tar

http://acquisition.gov/far/index.html
http://www.arnet.gov/far

NUMBER TITLE DATE

52.246-4 INSPECTION OF SERVICES—FIRM FIXED PRICE AUG 1996

52.246-5 INSPECTION OF SERVICES--COST-REIMBURSEMENT. | APR 1984

52.246-12 INSPECTION OF CONSTRUCTION APR 1996

52.246-13 INSPECTION—DISMANTLING, DEMOLITION OR AUG 1996
REMOVAL OF IMPROVEMENTS

E.2 GOVERNMENT REVIEW AND ACCEPTANCE (MAY 1999)

A. Technical inspection and acceptance of all work, performance, reports, and other deliverables
under this contract shall be performed at the location specified in an individual task order. The
task order shall also designate the individual responsible for inspection and acceptance, as well
as the basis for acceptance. Task order deliverable items Rejected shall be corrected in
accordance with the applicable clauses.

B. Unless otherwise stated in the individual task order, the Government requires a period not to

exceed thirty (30) days after receipt of the final deliverable item(s) for inspection and acceptance
or rejection. Final acceptance rests with the Contracting Officer or designee.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

|. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at these addresses:
http://www.dot.gov/ost/m60/tamtar

http://acquisition.gov/far/index.html
http://www.arnet.gov/far

NUMBER TITLE DATE

52.242-14 SUSPENSION OF WORK APR 1984
52.242-15 STOP WORK ORDER AUG 1989
52.242-15 STOP WORK ORDER, Alternate | APR 1984
52-247-34 F.O.B. DESTINATION NOV 1991

F.2 CONTRACT AND TASK ORDER PERIOD OF PERFORMANCE (JUN 2007)

A. The contract ordering period will be effective as of the date the contract is signed by the
Contracting Officer and will continue in effect for period of (5) calendar years thereafter. Task
Orders (TO) under this contract may be mutually signed by the Contractor and the Contracting
Officer at any time within the five (5) years of the date of this contract provided the total contract
amount is not exceeded. The actual performance of the work may extend beyond the five (5)
year period, as determined by each TO, but shall not extend longer than one (1) year beyond the
ordering period of the contract.

B. The period of performance, deliverables, and performance schedule for each Task Order shall
be specified in each Task Order awarded under this contract.

C. Individual task orders will specify a beginning date (OF 347, Block 1) and an ending date
(Section F therein). Costs incurred prior to the beginning date or after the ending date shall not
be directly allowable without the written consent of the Contracting Officer (modification).

F.3 DELIVERIES (NOV 2007)

Delivery of supplies, services, and written documents [e.g. reports, briefings, presentations, etc.
(including required formats and delivery locations)] will be performed in accordance with the
task order requirements. All correspondence and reports related to each task order shall be
delivered to the CO, designated Administrative CO (ACQO) and/or Contract Specialist, and/or
designated Contracting Officer’s Technical Representative (COTR) as specified in the task
order.
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F.4 CONTRACT PROGRESS REPORT - (SEPT 2008)

A

A Contractor which has been awarded one or more task orders shall provide monthly
overall progress reports. The progress reports shall be provided electronically (pdf) to
the Contracting Officer and/or his designee(s) not later than the 15th of the following
month. The reports shall be submitted in a format designated within each task order.

The monthly progress reports shall address all activity under the contract through the last
day of the previous month.

The monthly progress report shall contain the following information:

(1)

()

(3)

A listing of all new task orders accepted for the preceding month, including, for

each:

o

D oo

Task order number and date of issuance;

Brief description of work covered by task order, including estimated
hardware/software amounts (if applicable);

Amount obligated under task order;

Total potential task order amount (including options);

Key milestones (including date of first and last deliverable);
Subcontractor information, if applicable (including name(s), classification
of subcontractor (i.e., small, disadvantaged, large, etc.), type of effort
being performed, estimated amount/percentage of work to be done by
subcontractor(s));

Type of task order (CPFF or FFP); and

Key personnel assigned to task order, including prime Contractor contact
point and phone number for task order.

A listing of all ongoing task orders (excluding those from paragraph (1) above)

including:

a. Task order number and date of issuance;

b. Any modifications to the task order;

C. Summary of dollars expended to date per task order;

d. Estimated percentage of work yet to be completed on the task order;

e. Progress in meeting subcontracting goals and performance measures under

the task order (if applicable); and

A listing of all completed task orders, including:

o

Task order number and date of issuance;

Number and value of modifications issued for the task order;
Completion date of task order and whether or not inspection
and acceptance has been performed by Government;
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d. Total dollar amount of task order, including modifications;
e. Success/failure in meeting subcontracting goals and

performance measures under the task order (if applicable);
f. Status of performance evaluation comments.

4) Significant findings, problems, delays, events, trends, etc. during the reporting
period which result from or affect the performance of any task order and any
perceived problems which affect the base contract.

D. The data required in paragraphs (A) through (C) above, along with other relevant
information required, shall be subject to inclusion in a past performance database
developed and maintained by the Government.

F.5 MONTHLY TASK ORDER PROGRESS REPORTS (NOV 2007)

A monthly progress report shall be submitted for each task order. The progress reports shall be
provided to the Contracting Officer or designee no later than the 15th of each month. The task
order progress report must be submitted electronically in a Microsoft Office 2003 compatible
format. If a Contractor has been awarded more than one task order, monthly progress reports
must be submitted separately for each task order. Unless otherwise prescribed in the task order,
the report must cover the following items:

1. The work performed during the previous month;

2. Significant findings, problems, delays, events, trends, etc. during the reporting period that result
from or affect the performance of the task order;

3. Detailed technical description of the work planned for the next reporting period,;

4. Specific action requested of the Government to assist in the resolution of a problem or to effect
the timely progression of the task order;

5. An up-to-date schedule of the work to be performed under the task order. A chart shall be
presented reflecting planned project accomplishments versus actual accomplishments in terms of
time;

6. Report on accomplishments against any identified performance metrics, if applicable.

F.6 MONTHLY TASK ORDER COST REPORTS (JAN 2008)
(This clause applies to cost plus fixed fee task orders.)

The Contractor must submit monthly cost reports setting forth monthly and cumulative (1) direct
labor hours by category as set forth in the task order (including subcontract hours); and (2)
elements of cost by direct loaded dollars, subcontracts, and other direct costs, etc. that have been
incurred and/or committed. The progress reports shall be provided to the Contracting Officer or
designee no later than the 15th of each month. Proprietary rate information should not be
discussed. The costs that have been committed but are unpaid to date will be noted. Where
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cumulative amounts on the monthly reports differ from the aggregate amounts contained in the
request(s) for contract financing payments covering the same period, the Contractor must
provide a reconciliation of the difference as part of the monthly report. In these reports, the
Contractor shall also make its current assessment of completing the remaining work within the
remaining funds. The Contractor shall prepare a graph using the vertical axis for dollars and the
horizontal axis for time that shows actual and projected rates of expenditures for the task order.
Within thirty (30) calendar days after completion of work under the task order, the Contractor
shall include in its monthly report its estimate of the total allowable cost incurred under the task
order, and in the case of a cost under-run, the amount by which the estimated cost of the task
may be reduced to recover excess funds pending final closeout of the task order. The submission
of these reports does not relieve the Contractor of its responsibility under the Limitation of Costs
or Limitation of Funds clauses applicable to each task order and identified in Section | of this
contract. The Volpe Center requires that the report be submitted electronically in a Microsoft
Office 2003 compatible format (See Attachment J.1 - Monthly Task Order Cost Report Formats).

F.7 TECHNICAL REPORTS - TASK ORDER CONTRACTS (DEC 2003)
(The clause applies only as specified in task orders.)

Task orders that identify technical reports as a deliverable will culminate in one of two types:
letter type or technical. The letter type will be used primarily for smaller tasks such as data
validation, field support, task planning documents, literature searches, analysis plans, conference
planning documents, and schedules. A formal technical report may be required for major tasks
and may include earlier letter-type reports as subsections. The task order will specify the type of
report as well as the formatting requirements and the number of copies required. The reports
submitted will be subject to review and approval by the Volpe Center COTR or Task Order
COTR (TOCOTR) and, if necessary, will be modified and resubmitted. The Contractor shall
submit a final report incorporating the COTR’s and/or TOCOTR's comments.

F.8 REPORTS OF WORK - REPORT DISTRIBUTION - (APRIL 2008)

Nothing set forth herein regarding number of copies shall be construed as authority to disregard
the provisions of the clause of this contract entitled "Printing.” Reports shall be submitted
electronically to the persons listed below unless otherwise stated. The reports shall be attached
as a pdf. Reports longer than 25 pages shall be submitted both electronically and as a hard copy.
Mailing addresses shall be disseminated within the task order award document. The number of
copies is as follows.

A. Contract Progress Report:

1 copy Contracting Officer (CO)

1 copy Contracting Officer or Administrative Contracting Officer (ACO)
1 copy Contracting Officer's Technical Representative (COTR)

B. Monthly task order Progress Reports:
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1 copy CO

1 copy ACO

1 copy COTR

1 copy task order COTR (as applicable)

C. Monthly task order Cost Reports:

1 copy CO

1 copy ACO

1 copy COTR

1 copy task order COTR (as applicable)

D. Technical Reports

The recipients will be determined in each task order. The Contractor shall provide a copy
of the cover letter transmitting final submission of technical deliverables to the
designated ACO.

F.10 MEETINGS AND ORAL PRESENTATIONS (DEC 1998)

The contractor shall meet with the VVolpe Center Contracting Officer, COTR, and/or Task Order
COTR and other personnel engaged in the Task Order at a location to be established by each TO
to discuss critical areas revealed by the contractor’s work. Such meetings may be held at the
Volpe Center, the contractor’s facility, or elsewhere as the situation warrants, as requested by the
CoO.
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SECTION G - CONTRACT ADMINISTRATION DATA
I. TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12)

G.1 1252.242-73 CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE
(OCT 1994)

a. The Contracting Officer may designate Government personnel to act as the Contracting
Officer's Technical Representative (COTR) to perform functions under the contract such as
review and/or inspection and acceptance of supplies and services, including construction and
other functions of a technical nature. The Contracting Officer will provide a written notice of
such designation to the Contractor within five working days after contract award or for
construction, not less than five working days prior to giving the Contractor the notice to proceed.
The designation letter will set forth the authorities and limitations of the COTR under the
contract.

b.The Contracting Officer cannot authorize the COTR or any other representative to sign
documents (i.e., contracts, contract modifications, etc.) that require the signature of the
Contracting Officer.

G.2 RESPONSIBILITY FOR CONTRACT ADMINISTRATION (MAR 2003)

Contracting Officer: The Contracting Officer (CO) has the overall responsibility for this
contract. The CO alone, without delegation, is authorized to take actions on behalf of the
Government to amend, modify, or deviate from the contract terms, conditions, requirements,
specifications, details and/or delivery schedules. However, the CO may delegate certain other
responsibilities to his/her authorized representatives.

Administrative Contracting Officer: An Administrative CO (ACO) may be designated by the
CO. The duties of an ACO include but are not limited to analyzing and making
recommendations on the contractor's proposals, offers, or quotations upon request of the CO and
approving contractor's invoices in accordance with the terms of the contract.

Contracting Officer's Technical Representative: A Contracting Officer's Technical
Representative (COTR) will be designated by the CO. The responsibilities of the COTR include
but are not limited to inspecting and monitoring the contractor's work, determining the adequacy
of performance by the contractor in accordance with the terms and conditions of this contract,
acting as the Government's representative in charge of work at the site to ensure compliance with
contract requirements in so far as the work is concerned, and advising the CO of any factors
which may cause delay in performance of the work. The COTR does not have the authority to
make new assignments of work or to issue directions that cause an increase or decrease in the
price of this contract or otherwise affect any other contract terms.

Task Order Contracting Officer's Technical Representative: The CO may designate a Task
Order Contracting Officer's Technical Representative (TOCOTR). The TOCOTR will perform
the duties of the COTR in connection with the technical oversight of an individual task order.

35



DTRT57-09-R-20002

The TOCOTR does not have the authority to make new assignments of work or to issue
directions that cause an increase or decrease in the price of this contract or on a task order or
otherwise affect any other contract or task order terms.

The CO, the ACO, the COTR, and TOCOTR are, unless otherwise indicated, located at:

DOT/RITA/Volpe National Transportation Systems Center
55 Broadway
Cambridge, MA 02142-1001

ORDERING (APR 2008)

During the five-year ordering period of the contract, the CO or designee may issue fixed-
price or cost plus fixed fee, performance based task orders in accordance with this
contract.

All contractors shall be provided a fair opportunity to be considered pursuant to the
procedures set below for each task order to be issued unless:

a. The Government’s need for the services or construction ordered is of such
unusual urgency that providing such opportunity to all contractors would result in
unacceptable delays in fulfilling that need;

b. Only one contractor is capable of providing the services required at the level of
quality required because the services ordered are unique or highly specialized;
C. The task order should be issued on a sole source basis in the interest of economy

and efficiency because it is a logical follow-on to a task order already issued
under this contract, provided that all awardees were given a fair opportunity to be
considered for the original order;

d. It is necessary to place the order with a particular contractor in order to satisfy a
minimum order; or

e. It is necessary to limit competition to meet preference program goals identified in
FAR Part 19.

The Government’s objective is to keep the task order procedures simple and inexpensive
for all parties to the contract. Multiple award contractors will be provided a fair
opportunity to be considered for each order using the following procedures:

a. When the Government requires work under the contract, a Task Order (TO) RFP
shall be issued. The TORFP shall include information concerning the statement
of work, guide specifications, drawings, attachments, and information pertaining
to site visits, evaluation criteria and any other requirements for submission.
Performance and payment bonds will be required.

b. A written price proposal will always be required for all task orders to be issued

under this contract. On competitive task orders, the TORFP may require the
contractor to fill out a bid/price schedule. In all instances, the contractor shall
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base its’ proposal on the rates specified in Schedule 5 of the contractors proposal.

c. An Offerors attendance at any walk throughs that are scheduled, as part of a Task
Order is considered vital to competitive and cost effective offers, and to
understand the total results desired by the Government. Failure to attend walk
throughs/site visits may not be used as an excuse for omission or miscalculation
in proposals, and may be taken into consideration in determining a Contractor’s
eligibility to participate in future task orders. The Contractor will not be
reimbursed as a direct charge for attendance during negotiations, site visits or
other pre-task order costs.

d. Upon areceipt of a TORFP, the contractor may submit a proposal to the CO,
which must include the technical, price and any other information requested. The
proposal must be submitted by the time specified in the request.

e. The Government shall have the right to select the contractor based on initial
proposals without discussions. The Government reserves the right to hold
discussions after evaluation of initial proposals.

f. If the Government determines that certain personnel are key to successful
completion of a task order, they shall be designated as Key Personnel for the task
order pursuant to TAR 1252.237-73, Section I.

g. Upon request, the Government will debrief unsuccessful offerors on a TORFP.
Requests must be made within five (5) days of the notice of award for a specific
task order.

The Government will order any work to be furnished under this contract by issuing task
orders on Optional Form 347 or an agency-prescribed form by mail, facsimile, or
electronically. In addition to the CO, the following individuals may issue task orders:
CO and designated ACOs.

The performance period of the contract is not synonymous with the performance period
of any task order issued under the contract. The period of performance for a given task
order shall be specified in that task order.

A Standard Form 30 will be used to modify task orders.

A representative authorized by the contractor shall acknowledge receipt of each task
order within three (3) business days of receipt.

Each task order issued may incorporate the contractor’s proposed performance schedule,
technical and/or price proposals and will include a total price.

Under no circumstances will the contractor start work prior to the issue date of the task
order unless specifically authorized to do so by the CO.
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G.4 TASK ORDER OMBUDSMAN (JAN 2008)

Contractors with any complaint regarding award of individual task orders shall submit such
complaint(s) to the Task Order Ombudsman, U.S. Department of Transportation/Research and
Innovative Technology Administration/VVolpe National Transportation Systems Center, 55
Broadway, Cambridge, MA 02142, Attn: Philip Coonley; fax: (617) 494-3062; e-mail:
philip.coonley@dot.gov. It should be noted that in accordance with FAR 16.505(a)(9), no protest
is authorized in connection with the issuance of a task order except for a protest on the grounds
that the task order increases the scope, period of performance, or maximum value of the contract.

G.5 TECHNICAL DIRECTION (MAR 2003)

Performance of the work hereunder shall be under the technical direction of the COTR and
TOCOTR on a specific task order. As used herein, "technical direction” is limited to directions
to the contractor that clarify the specific description of work set forth in the task order. This
direction may not include new assignments of work, or may not be of such a nature as to cause
an increase or decrease in the estimated cost of the contract or task order, or otherwise affect any
other provision of this contract.

G.6 ACCOUNTING AND APPROPRIATION DATA - (MAY 1999)

Each individual task order shall specify the Accounting and Appropriation Data from which
payment shall be made.

G.7 PAYMENT AND CONSIDERATION (APR 2008)

Contract clauses regarding payment processes and consideration will differ depending on the
contract type/pricing methodology used in the task order. Specific clauses to be used in each case
are provided below:

A. The following clause is applicable to fixed-price task orders:

CONSIDERATION - FIXED PRICE

Upon delivery and acceptance of the required services, the Contractor shall be paid at the fixed
price specified on the face of the task order.

B. The following clauses are applicable to cost-plus-fixed-fee (CPFF) task orders:
CONSIDERATION - COST-PLUS-FIXED-FEE

Subject to the clauses Limitation of Cost (FAR 52.232-20), Allowable Cost and Payment (FAR
52.216-7), and Fixed Fee (52.216-8), the total allowable cost of this task shall not exceed $(To

be completed at the time of task order award), which is the total estimated cost of the
Contractor's performance hereunder exclusive of fixed fee. In addition, the Government shall pay
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the Contractor a fixed fee of $(To be completed at the time of task order award) for the
performance of this task.

The Contractor shall be provisionally reimbursed indirect expenses on the basis of billing rates
approved by the Cognizant Federal Agency (CFA) pending establishment of final indirect rates.

The final indirect expense rate pertaining to the contract shall be those determined for the
appropriate fiscal year in accordance with FAR 42.705 and FAR 52.216-7.

G.8 PAYMENTS UNDER COST REIMBURSEMENT CONTRACTS (MAR 2008)

NOTE: Under no circumstances can funds obligated under one task be used to pay costs
incurred or fee earned under another task.

The invoicing and payment office for all contract actions issued by the DOT/RITA/Volpe
National Transportation Systems Center is located at the Enterprise Services Center (ESC),
Office of Financial Operations, Federal Aviation Administration (FAA) in Oklahoma City,
Oklahoma. The Contractor must submit all invoices, including supporting documentation,
electronically (e.g., PDF format) to the ESC at FAA in Oklahoma City by e-mail at the
following address: volpeinvoices@faa.gov (all lower case). A cover email must accompany each
invoice and provide the applicable information in the fields listed below.

Invoice Date:

Supplier Name:

Invoice Amount:

Invoice Number:

Contract No. /Purchase Order No.:
Task:

Modification No.:
Terms/Discount:

Performance Period:

Notes:

Under indefinite delivery/indefinite quantity contracts, separate invoices or contract financing
requests must be submitted for each task. However, all interim payment requests for tasks under
the contract must be submitted concurrently each month and only one contract level completion
invoice shall be submitted.

The Contractor shall submit a final interim invoice for each task order. This shall include a
complete list of invoices previously tendered under the task order. The final interim invoice shall
be submitted within six (6) months of the task order’s physical completion. If changes to this
invoice become necessary as a result of Government review, the Contractor shall submit a
corrected final interim invoice. In addition to the information required by FAR 52.216-7 and
FAR 52.232-25 incorporated by reference in Section I, an invoice or contract financing payment
request must meet the following requirements:
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Consecutively number each interim payment request beginning with No. 1 for each task;

The voucher shall include current and cumulative charges by major cost elements such as
direct labor, overhead, subcontracts, and other direct costs. Cite direct labor hours
incurred by the Prime Contractor and each subcontractor. Other direct costs must be
identified, e.g., travel, per diem, material, and equipment;

Requests for contract financing or invoices must clearly indicate the period of
performance for which payment is requested and the VVolpe Center accounting
information necessary to process payments. When contracts or task orders contain
multiple lines of accounting data, charges that cannot be assigned to a single line of
accounting information should be allocated based on the percentage of total dollars
unless otherwise specified;

. When the Contractor submits vouchers on a monthly basis, the period covered by
invoices or requests for contract financing payments must be the same as the period for
monthly progress reports reported under the contract or tasks. If, in accordance with FAR
52.216-7, the Contractor submits requests for invoices or contract financing payments
more frequently than monthly, one payment request per month must have the same
ending date as the monthly progress report;

Pending settlement of the final indirect rates for any period, the Contractor shall be
reimbursed at billing rates approved by the Cognizant Federal Agency (CFA). The
Contractor shall ensure that any change in the identity of the CFA responsible for
establishment of its indirect rate factors is made known to the Volpe Center ACO. These
rates are subject to appropriate adjustments when revised by mutual agreement or when
the final indirect rates are settled either by mutual agreement or unilateral determination
by the CFA (see FAR 42.704). In accordance with FAR 52.216-7, the Contractor shall
submit to the CFA a proposal for final indirect rates based on the Contractor’s actual
costs for the period, together with all supporting data. In addition, contractors are
required by the CFA to submit billing rate proposals, usually no later than thirty (30)
days after the close of its fiscal year for the ensuing fiscal year to the CFA. Copies of the
cover letter submitting the proposal must be provided to the VVolpe Center ACO. The
Contractor’s failure to provide the rate proposal in a timely manner may impact payment
of financing request and could ultimately result in suspension of the indirect expense
portion. The Contractor shall provide copies of all rates established by the CFA to the
Volpe Center ACO. It is imperative that the ACO be provided signed copies of all rate
agreements since these rate agreements must be in the possession of the VVolpe Center
before any rates contained therein can be used by the Contractor for cost reimbursement.
The Contractor should note that absence of a final rate determination does not relieve the
Contractor of its responsibility under the Limitation of Funds or Limitation of Costs
clauses to report in a timely manner to the CO when it has reason to believe its costs may
exceed the total estimated cost or funds allotted to the task order.
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6. The completion (final) invoice is the last voucher to be submitted for incurred, allocable,
and allowable costs expended to perform all task orders issued under the contract. This
contract-level voucher should include all reserves, allowable cost withholdings, balance
of fixed fee, etc. The final contract level invoice shall include current and cumulative
charges for amounts claimed under each task by major cost element and the fixed fee
relative to each task. The Contractor shall submit this invoice, along with the
Contractor’s release form, DOT F 4220.4, to the CO, following the final adjustment of its
annual indirect rates per FAR 52.216-7.

G.9 PAYMENT OF FEE - COST-PLUS-FIXED-FEE (NOV 2007)

The Government will issue task orders which will include one of two methods by which the
Contractor can earn total fixed fee. Requests for provisional fee payment must be based on and
be consistent with the information stated in the contract or task financing request. However, the
request must be submitted separately.

For term-type task orders, a portion of any fixed fee specified in the task order will be paid on
a provisional basis. The amount of such payments will be based upon a percentage of costs
expended during performance of the task order. The final amount may be determined at contract
closeout as the Contractor maintains the right to invoice for costs expended on completed task
orders up until that time.

For completion-type task orders, if performance is considered satisfactory, the Government
may make provisional fee payments subject to FAR 52.216-8 on the basis of percentage of work
completed, as determined by the CO. The Contractor shall be required to complete the specified
end product (e.g., a final report or working system) within the estimated cost as a condition for
payment of the entire fixed fee. In the event the work cannot be completed within the estimated
cost, the Government may require more effort without any increase in fee, provided the
Government increases the estimated cost. If the Government chooses not to increase the
estimated cost, the fixed fee payable will based on the CO’s determination of the percentage of
completion of the specified end product(s).

G.10 PERFORMANCE EVALUATIONS (MAR 2008)

Performance evaluations shall be completed for each completed task order over $100,000 and for
selected tasks for lower amounts as determined by the CO. Performance evaluations shall also be
completed at least annually for task orders that have a performance period in excess of one year.
It is the policy of the U.S. Department of Transportation and the VVolpe National Transportation
Systems Center to use the web-based National Institutes of Health (NIH) Contractor
Performance System (CPS) to record the Contractor performance information required by FAR
subpart 42.15. The format of a standard Contractor performance evaluation report can be found
at: http://cps.od.nih.gov/Words/Standard_Form.doc.

The CO or designee will submit the completed evaluation to the Contractor for comment
electronically using the NIH CPS system. The Contractor will be given thirty (30) calendar days
in which to review and respond to the Government's ratings and comments. The Government
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will consider any comments provided by the Contractor before finalizing a Performance
Evaluation Report and the Contractor’s comments will be incorporated in the Report. In order to
access performance evaluations and view the Government's ratings and comments, Contractors
must be registered in NIH CPS system (https://cpscontractor.nih.gov/).

G.11 TRAVEL AND PER DIEM (NOV 2008)

All travel performed under this contract shall be performed in accordance with Federal Travel
Regulations (FTR) and must be approved in writing in advance of travel taking place. The actual
costs for lodging, meals, and incidentals will be considered reasonable and allowable if they do
not exceed the maximum per diem rates in effect at the time of travel as set forth in the FTR. In
accordance with FAR Subpart 31.205-46, a written justification must be provided for higher
amounts in special or unusual circumstances. Travel will be reimbursed at actual costs (with a
copy of the receipts for expenses) in the following categories:

1.) Airline Tickets (commercial rate economy seating)

2.) Hotel Expenses (Government rates unless pre-approved by the COTR and/or job order initiator).
3.) All Other Modes of Transportation (Taxi receipts are not required if less than $75.00)

Food and other miscellaneous expenses will be reimbursed at the prevailing FTR reimbursement
rates.

G.12 VOUCHER REVIEW (MAR 2003)

The Government may at its sole discretion utilize a Contractor to review vouchers and
supporting data submitted for payment under the provisions of this contract. The Contractor
reviewing vouchers and supporting data will perform this function in accordance with contract
provisions which prohibit disclosure of proprietary financial data or use of such data for any
purpose other than to perform accounts payable services.

G.13 FUNDING FOR CONTRACT MINIMUM (JUN 2007)

Pursuant to Clauses B.2 - “MINIMUM/MAXIMUM AMOUNT OF WORK” and FAR 52.216-
22 - “Indefinite Quantity”, the amount presently available for payment and allotted to this
contract to provide for the contract minimum amount is $2,500.00 for each intended contract.
This allotted amount will be applied, as appropriate, to one or more individual task orders issued

under this contract. Additional funding will be allotted and obligated, as necessary, only on
individual task orders.

G.14 COST ACCOUNTING SYSTEMS (SEPT 2008)
Cost Accounting System

The contractor shall maintain a cost accounting system that will accumulate costs incurred for each
task order separately in order to receive a CPFF type task order.
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Administrative Labor

Only those labor categories and functions identified and priced out in the Cost and Business
Proposal are billable as direct labor during performance without prior Contracting Officer
approval. See proposal preparation instructions in L.4. Administrative Labor and Schedule 5 of
the solicitation. This also applies to subcontractors. The Administrative Labor categories
included in the contractors Cost and Business Proposal are hereby incorporated into the contract.

Other Direct Costs

In addition to travel and equipment costs estimated by the Government in Schedule 2, only those
costs identified and priced out in the proposal by the Offeror (or subcontractor) are billable
without prior Contracting Officer approval. See L.4. Other Direct Costs and Schedule 2.
Elements of other direct cost identified in the contractor’s Cost and Business Proposal are hereby
incorporated into the contract.

Task Order Proposal Preparation Cost

Submission of proposals in response to task order RFPs is not mandatory. Bid and proposal
expenses incurred in connection with the preparation of task order proposals will be reimbursed
in accordance with established practices; however, bid and proposal costs will not be reimbursed
as direct costs.

Uncompensated Overtime

(The term “contract proposals” as used in this clause refers to proposals which may result in initial
contract award. "Task order proposals" refers to proposals received in response to task order RFPs.)

Uncompensated overtime is defined as hours worked by Fair Labor Standards Act exempt
employees in excess of 40 hours per week for which no compensation is paid in excess of normal
weekly salary. A contractor/subcontractor may include uncompensated overtime in its cost proposal
only if the practice is consistent with its established accounting practices.

The contractor/subcontractor's accounting system must record all direct and indirect hours worked,
including uncompensated overtime.

Only those contractors/subcontractors who included uncompensated effort in their contract
proposals may use this accounting practice in a task order proposal or during performance.
Similarly, task order proposals must include uncompensated effort consistent with contract cost
proposals. Task order proposals which deviate from contract proposals must include an explanation
for the deviation for the CO's consideration.

The following clause will be included in each task order when the awardee or subcontractors
included uncompensated overtime in their task order proposals:

This task order is based upon the contractor's task order proposal dated _TBD in which, of the total
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TBD hours required, _TBD hours are estimated to be uncompensated as shown below.

Prime Contractor Workweek

Prime Contractor: (TO BE DETERMINED)

Division: (TO BE DETERMINED)

Task Order Total Compensated Uncompensated
Labor Category Hours Hours Hours
TBD TBD TBD

Subcontractor Workweek

Subcontractor Name: (TO BE DETERMINED)

Division: (TO BE DETERMINED)

Task Order Total Compensated Uncompensated
Labor Category Hours Hours Hours
TBD TBD TBD

During performance, the contractor must provide compensated and uncompensated hours in at least
the same ratio as shown in the above schedule by labor category. If the contractor anticipates that
the ratio will not be achieved by the completion of the task order, the contractor shall notify the CO
in writing, identifying the expected shortfall. The contractor must offer to furnish the total level-of-
effort included in the task order at no additional cost or fee. The notice shall be provided sufficiently
in advance of the completion of the task order to allow the performance of all such hours within the
task order term and within the total estimated cost and fixed fee for the task order. If the contractor
fails to provide such notice sufficiently in advance, the CO at his/her sole discretion shall have the
option of:

1) Extending the term of the task order and requiring that the contractor provide the total level-
of-effort at no extra cost to the Government, or

) Reducing the cost to be reimbursed by an amount calculated by multiplying the number of
hours of unworked uncompensated overtime by the average burdened labor rate for those labor
categories and reducing the fixed-fee proportionately. The contractor shall indicate on its invoices
and on any contract data items for cost/schedule status all hours worked, both compensated and
uncompensated.

G.15 INCREMENTAL FUNDING OF CPFF TASK ORDERS (DEC 2003)

Pursuant to FAR 52.232-22, Limitation of Funds (APR 1984), incorporated by reference herein, task
orders issued under this contract may be incrementally funded.
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A. When a term-type task order is incrementally funded, the following clause will be set forth in
full in the task order modification:

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (TERM FORM)

1) The amount available for payment for this incrementally funded task order is hereby
increased from$__TBD by$ TBD to$ TBD . The amount allotted to the estimated cost
isincreased from$__TBD by$ TBD to$ TBD . The amount obligated for the fixed
fee/award fee is increased from$ TBD  to$ TBD . This modification involves no change
in the total level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise
specified herein. The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to
cover the estimated costs only. The fixed-fee will be payable in accordance with other clauses of the
contract.

) The estimated level-of-effort applicable to the incremental funding provided herein

IS professional labor-hours.

3) The incremental funding provided herein is estimated to be adequate for services
performed through

4 The funding must be tracked and billed accordingly. The funds obligated in block 12 of

the SF 30 are available only for work performed on or after the effective date of this modification.

B. When a completion-type task order is incrementally funded, the following clause will be set
forth in full in the task order modification:

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (COMPLETION FORM)

(1) The amount available for payment for this incrementally funded task order is hereby increased
from$ TBD by$ TBD to$ TBD . The amount allotted to the estimated cost is
increased from$ TBD by $ TBD to$ TBD . The amount obligated for the fixed fee/award
feeisincreased from$ TBD to$ TBD . This modification involves no change in the total
level-of-effort, estimated costs or fixed fee/award fee of this contract, unless otherwise specified
herein. The Limitation of Funds clause, FAR 52.232-22, applies to the amount allotted to cover the
estimated costs only. The fixed-fee will be payable in accordance with other clauses of the contract

(2) The incremental funding provided herein is applicable to the tasks and deliverables specified in
TBD

(3) The funding must be tracked and billed accordingly. The funds obligated in block 12 of the SF
30 are available only for work performed on or after the effective date of this modification.

G.16 SUBCONTRACTING REPORT (JULY 2000)
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Pursuant to FAR 52.219-14, Limitation on Subcontracting, small businesses receiving task
orders as a result of a task order set aside (or directed task order) may not subcontract greater
than 50 percent of contract performance incurred for personnel under this contract on a
cumulative basis (i.e., although individual task orders may have greater than 50 percent
subcontracting, the total cumulative subcontracting under all task orders may not exceed 50
percent). Small businesses shall submit an annual report to the Contracting Officer on October
31 of each year, detailing the subcontracting percentage under these task orders performed
during the previous Government fiscal year. The report shall show the subcontracting
percentage for the year under each individual task order, the cumulative total for the reporting
period under the contract, and the cumulative total for the life of the contract. The Government
reserves the right to limit awards at any time to a small business not in compliance with this FAR
clause.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 NON-PERSONAL SERVICES (DEC 1998)

A. No personal services as defined in Part 37 of the FAR shall be performed under this contract.
No Contractor employee will be directly supervised by the Government. All individual
employee assignments and daily work direction shall be given by the Contractor’s supervisor. If
the Contractor believes any Government action or communication has been given that would
create a personal services relationship between the Government and any Contractor employee,
the Contractor shall promptly notify the Contracting Officer of this communication or action.

B. The Contractor shall not perform any inherently Governmental functions under this contract.
No Contractor employee shall hold him or herself out to be a Government employee, agent, or
representative. In all communications with third parties in connection with this contract,
Contractor employees shall identify themselves as Contractor employees and specify the name of
the company for which they work. In all communications with other Government Contractors in
connection with this contract, the Contractor employee shall state that they have no authority to
in any way change the contract and that if the other Contractor believes this communication to be
a direction to change their contract, they should notify the Contracting Officer for that contract
and not carry out the direction until a clarification has been issued by the Contracting Officer.

C. The Contractor shall ensure that all of its employees working on this contract are informed of
the substance of this clause. Nothing in this clause shall limit the Government's rights in any
way under any other provision of the contract, including those related to the Government's right
to inspect and accept the services to be performed under this contract. The substance of this
clause shall be included in all subcontracts at any tier.

H.2 GPO PRINTING REQUIREMENT (DEC 1998)

All printing funded by this contract will be accomplished in conformance with Title 44, United
States Code, regulations of the Joint Committee on Printing, applicable provisions of
appropriation acts, and applicable regulations issued by the Government Printing Office and the
Department of Transportation.

H.3 HANDLING OF DATA - (MAY 1999)

A. The Contractor and any of its subcontractors in performance of this contract may have need
for access to and use of various types of data and information in the possession of the
Government which the Government obtained under conditions that restrict the Government's
right to use and disclose the data and information, or which may be of such a nature that its
dissemination or use other than in the performance of this contract would be adverse to the
interests of the Government or other parties. Therefore, the Contractor and its subcontractors
agree to abide by any restrictive use conditions on such data and not to:
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(1) Knowingly disclose such data and information to others without written authorization from
the Contracting Officer, unless the Government has made the data and information available to
the public; nor

(2) Use for any purpose other than the performance of this contract that data which bears a
restrictive marking or legend.

B. In the event the work required to be performed under this contract requires access to
proprietary data of other companies, the Contractor shall obtain agreements from such other
companies for such use unless such data is provided or made available to the Contractor by the
Government. Two copies of such company-to-company agreements shall be furnished promptly
to the Contracting Officer for information only. These agreements shall prescribe the scope of
authorized use or disclosure, and other terms and conditions to be agreed upon between the
parties. It is agreed by the Contractor that any such data, whether obtained by the Contractor
pursuant to the aforesaid agreement or from the Government, shall be protected from
unauthorized use or disclosure to any individual, corporation, or organization so long as it
remains proprietary.

C. Through formal training in company policy and procedures, the Contractor agrees to make
employees aware of the absolute necessity to maintain the confidentiality of data and
information, as required above, and further aware of the sanctions which may be imposed for
divulging either the proprietary data of other companies or data that is obtained from the
Government to anyone except as authorized. The Contractor shall obtain from each employee
engaged in any effort connected with this contract an agreement, in writing, which shall in
substance provide that such employee will not during his/her employment by the Contractor, or
thereafter, disclose to others or use for his/her own benefit or the future benefit of any individual
any trade secrets, confidential information, or proprietary/restricted data (to include Government
"For Official Use Only") received in connection with the work under this contract. The
Contractor shall furnish a sample form of this agreement to the Contracting Officer promptly
after award.

D. The Contractor agrees to hold the Government harmless and indemnify the Government as to
any cost/loss resulting from the unauthorized use of disclosure of third party data or software by
the Contractor, its employees, subcontractors, or agents.

E. The Contractor agrees to include the substance of this provision in all subcontracts awarded
under this contract. The Contracting Officer will consider case-by-case exceptions from this
requirement for individual subcontracts in the event that

(1) the Contractor considers the application of the prohibitions of this provision to be
inappropriate and unnecessary in the case of a particular subcontractor;

(2) the subcontractor provides a written statement affirming absolute unwillingness to perform
absent some relief from the substance of this prohibition;

(3) use of an alternate subcontract source would reasonably detract from the quality of effort;
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and

(4) the Contractor provides the Contracting Officer timely written advance notice of these and
any other extenuating circumstances.

F. Except as the Contracting Officer specifically authorizes in writing, upon completion of all
work under this contract the Contractor shall return all such data and information obtained from
the Government, including all copies, modifications, adaptations, or combinations thereof, to the
Contracting Officer. Data obtained from another company shall be disposed of in accordance
with the Contractor's agreement with that company, or, if the agreement makes no provision for
disposition, shall be returned to that company. The Contractor shall further certify in writing to
the Contracting Officer that all copies, modifications, adaptations or combinations of such data
or information which cannot reasonably be returned to the Contracting Officer (or to a company)
have been deleted from the Contractor's (and any subcontractor's) records and destroyed.

G. These restrictions do not limit the Contractor's (or subcontractor's) right to use and disclose
any data and information obtained from another source without restriction.

H. As used herein, the term "data" has the meaning set forth in Federal Acquisition Regulations,
clause 52.227-14, "Rights in Data - General," and includes, but is not limited to, computer
software, as also defined in Clause 52.227-14.

H.4 SECURITY CLEARANCE (JULY 2008)

Some task orders may require access to secured facilities. The Contractor must possess the
clearance at time of task order award. The Contractor shall be responsible for ensuring
compliance by its employees and subcontractors with the security regulations of the Government
installation or other facility where work is to be performed.

H.5 TASK ORDER LIMITATIONS (DEC 1998)

(@) The issuance of Task Order(s)(TO)hereunder does not relieve the Contractor of its
responsibilities under Clause 52.232-22, Limitation of Funds, and/or FAR 52.232-20, Limitation
of Costs. The applicable clause, Limitation of Funds (LOF), for incrementally funded TOs and
Limitation of Costs (LOC), for fully funded TOs apply to individual TOs as well as to the
contract as a whole.

(b) Costs incurred under a TO shall relate only to the performance of the work called for in that
TO. The level of effort or the funds allocated to a TO may not be applied to work under any
other TO issued under the contract without the written authorization of the Contracting Officer.

(c) The term "TO" shall be substituted for "schedule™ wherever the word appears in FAR clauses
52.232-20, Limitation of Cost, or 52.232-22, Limitation of Funds, as specified.

H.6 EQUIPMENT USAGE
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In its proposal submitted in response to a Task Order Request for Proposal, the contractor shall
provide a cost/price analysis showing the total equipment costs necessary for the task order. The
analysis should show that the contractor is utilizing the most efficient, cost effective manner of
either subcontracting locally for the equipment or providing its own.

H.7 SPECIAL CORRESPONDENCE REQUIREMENTS (SEPT 2008)

a. Correspondence. Copies of all correspondence with other government agencies required by the
performance of the contract shall be furnished to the Contracting Officer and the OCOTR (as
applicable) immediately upon issue or receipt. All Contractor correspondence with the customer,
public, various regulators (State and Federal), and with USEPA, unless specified otherwise in
this contract, shall be through the TOCOTR. Cover letters shall be appropriately addressed with
“TO:" and “THROUGH:" headings.

b. Conversation Records. The Contractor shall maintain a record of all telephone and verbal
correspondence regarding information related to the performance of each task order. The record
shall identify the parties involved and a summarization of the salient point(s) of the conversation.
The contractor shall make these records available to the CO or TOCOTR upon request.

c. Written Correspondence. The Contractor shall maintain files containing the written
correspondence pertaining to each task order separate from other files. The Contractor shall
provide a copy of correspondence received from, or sent to parties, other than those of this
agreement, which pertain to each task order upon request.

d. Correspondence with the Public. The Contractor shall not release information to the public
which pertains to the work of this contract, without the approval of the Contracting Officer,
COTR or TOCOTR. Requests for information made by the public shall be forwarded to the
Contracting Officer or TOCOTR.

e. Correspondence with News Media. The Contractor shall not make available to the news
media or publicly disclose any data generated or reviewed under this contract. When approached
by the news media, the Contractor shall refer them to the Contracting Officer, COTR or
TOCOTR for response.

H.8 IDENTIFICATION OF CONFIDENTIAL BUSINESS INFORMATION AND
REDACTION OF PRIVACY ACT INFORMATION (JUN 2007)

a. The Volpe Center may be requested to release information submitted by the contractor either
in response to this solicitation or pursuant to the provisions of this contract, to individuals not
employed by the Volpe Center. Business information that is entitled to confidential treatment
under existing regulations (40 CFR Part2) may be included in the information released to these
individuals. The contractor shall identify all documents claimed as Confidential Business
Information in accordance with the above referenced regulation. By submitting an offer or by
signing this contract, the contractor agrees to a limited release of the claimed Confidential
Business Information.
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b. The Contractor shall also redact all Privacy Act Information from all documents submitted
under this contract.

H.9 MAXIMUM FEE/PROFIT (JUL 2008)

Contractors shall propose an appropriate rate of fixed fee depending on the risk associated with a
cost-plus-fixed-fee contractual arrangement and the nature of the work in the task order.
However, the proposed task order fixed fee cannot exceed an amount that is the sum of (1)
TBD* percent of the subcontract, equipment, and travel costs, and (2) TBD* percent of all other
costs. In accordance with Paragraph, G.9, Payment of Fee — Cost-Plus-Fixed-Fee.

For task orders issued on firm-fixed-price basis, contractors shall propose an appropriate profit
based on the risk associated with that contract type and the nature of the work in the task order.
The proposed profit included in the firm-fixed-price cannot exceed an amount that is the sum of
(1) TBD* percent of the subcontract, equipment, and travel costs, and (2) TBD* percent of all
other costs.

* To be completed at the time of award of the contract, based on Schedule 4 of the Contractor’s
proposal (see Section L of this solicitation).

H.10 INSURANCE (MAR 2003)

See Section | - Contract Clause FAR 52.228-7, "Insurance-Liability to Third Persons (MAR
1996)."

The contractor shall secure, pay the premiums for and keep in force until the expiration of this
contract, and any renewal thereof, adequate insurance as provided below, such insurance to
specifically include liability assumed by the contractor under this contract.

(1) Workman's compensation insurance as required by law of the State.

(2) Comprehensive bodily injury liability insurance with limits of not less than $500,000
for each accident.

(3) Property damage liability with a limit of not less than $100,000 for each accident.

(4) Automotive bodily injury liability insurance with limits of not less than $200,000 for
each person and $500,000 for each accident, and property damage liability insurance,
with a limit of not less than $40,000 for each accident.

Each policy of insurance shall contain an endorsement that any cancellation or material change
in the coverage adversely affecting the Government's interest shall not be effective unless the
insurer or the contractor gives written notice of cancellation or change to the CO at least thirty
(30) calendar days prior to the aforementioned actions. When the coverage is provided by
selfinsurance, the contractor shall not change or decrease the coverage without the CO's prior
approval.

A certificate of each policy of insurance shall be furnished to the CO within ten (10) days after
notice of award certifying, among other things, that the policy contains the aforesaid
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endorsement. The insurance companies providing the above insurance shall be satisfactory to the
Government. Notices of policy changes shall be furnished to the CO.

H.11 PERFORMANCE AND PAYMENT BONDS (DEC 1998)

The contractor shall provide a letter with their proposal from their surety stating that their
bonding capability is a minimum of $5,000,000. A performance bond and payment bond each in
the amount of $2,500,000.00, is required to be provided within 20 calendar days after contract
award. Performance and payment bonds will be required on each task order in the amount of the
task order award value. The contractor shall flow down bond requirements to subcontractors as
deemed necessary by the prime contractor in order to protect its interests.

H.12 USE OF GOVERNMENT-FURNISHED EQUIPMENT AND SERVICES (AUG
2008)

The Contractor shall ensure that its employees and subcontractors use Government-Furnished
Equipment (GFE) only in an authorized manner and consistent with applicable law, and policies,
orders, and regulations of the DOT and the Volpe Center as they may be amended from time to
time (See DOT Orders H1350.2 Ch. 14-3, and Volpe Order 1370.6A).

The Contractor agrees to include the substance of this clause in company policy and procedures
or employee rules of conduct and to include a statement that the Contractor will take appropriate
disciplinary action should violations occur. The Contractor shall periodically remind its
employees and subcontractors of this policy.

H.13 GOVERNMENT-CONTROLLED PROPERTY (OCT 2008)

Property assigned to the Contractor for use under this contract via individual task orders will be
identified in the Volpe Center Property System under a unique Property Management Area
(PMA). The Contractor shall assume responsibility for all property assigned to the Contractor’s
PMA in accordance with Section I.

H.14 PERFORMANCE OF WORK AND SAFETY PROVISIONS ON
GOVERNMENT PREMISES (APR 2003)

(a) Any work under this contract which is performed by the contractor or any of its
subcontractors on premises that are under direct control of the Government, is subject to the
following provisions:
(1) Performance of work on Government premises shall be confined to the area(s)
specified by the CO or designee. In performance of this work, the contractor shall:

(a) conform to all safety rules and requirements as in effect during the term of the
contract; and
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(b) take such additional precautions as the contracting officer may reasonably
require for safety and accident prevention purposes.

(2) The contractor shall designate to the CO or designee, in writing, an on-the-premises
representative to serve as point of contact.

(3) Any violation of applicable safety rules and requirements shall be promptly corrected
as directed by the CO.

H.15 CONTRACTOR RESPONSIBILITY (DEC 1998)

The Contractor shall without additional expense to the Government, be responsible for all
damage to persons or property that occur as a result of its fault or negligence in connection with
the prosecution of the work, and shall be responsible for the proper care and protection of the
work performed. Breakage or loss of office equipment or other property including that of a
Government employee, which may occur in or about the building as a result of a fault or
negligence in the Contractor’s operations or fault or negligence in the actions of the Contractor’s
agent, subcontractors or its employees shall be made good by the Contractor at its own expense.

H.16 SALES TAX EXEMPTION (DEC 1998)

() The Volpe National Transportation Systems Center, as part of the Department of
Transportation, an agency of the United States is an exempt purchaser. Accordingly, all
purchases of personal property by this organization are exempt from state and local taxation.

(b) The Contractor will be provided with Tax Exemption certificates for the purpose of obtaining
an exemption from state sales tax for supplies purchased under this procurement (see each
individual Task Order). Notwithstanding the terms of the Federal, State, and Local taxes clause,
if the Tax Exempt Certificate is not honored by the state, the Contractor shall state separately on
its invoices the amount of state sales tax, and the Government agrees to either pay the amount of
the tax to the Contractor or, where the amount of the tax exceeds $250.00, to provide evidence
necessary to sustain the exemption.

H.19 ACCOUNTING SYSTEM (JULY 2008)

A Prime contractor is ineligible to receive a Cost-Plus-Fixed-Fee task order unless it has an
accounting system approved by a Federal Government agency. Also, consent will not be given
for a Cost-Plus-Fixed-Fee subcontract unless that particular subcontractor has an accounting
system approved by a Federal Government agency.

H.20 CONSENT TO RELEASE GOVERNMENT-ORDERED ITEMS (JAN 2004)
The contractor shall neither publish nor disclose in any manner without the written consent of

the Contracting Officer the following items that may be ordered through the contract: materials,
patterns, designs, sketches, drawings, and plans.
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H.21 WAGE RATES AND FRINGE BENEFITS (JUN 2007)

The Contractor shall pay as a minimum to all employees the David-Bacon wage rates and fringe
benefits as set forth in each Task Order. A separate SF 1444 should be prepared for each wage
determination to which a class(es) is to be conformed.

After contract award, if the contract wage determination does not contain a class of workers that
is needed to complete the construction, a contractor shall submit to the contracting officer a
request for the addition of the needed classification(s) of laborers or mechanics not listed in the
wage determination, together with proposed wage rates and fringe benefits conformable to the
wage determination.

The Contracting Officer requires that any class of laborers or mechanics which is not listed in the
wage determination and which is to be employed under the contract be classified in conformance
with the wage determination. An additional classification action, even if undisputed, is not
valid unless the Department of Labor has approved it. If a dispute exists, the matter must
be referred to the Wage and Hour Division for resolution, together with the views of all
interested parties and the recommendation of the contracting officer. Approval of the
additional classification and the proposed wage rate and fringe benefits requires that the
following criteria have been met:

(1) The work to be performed by the classification requested is not performed by any
classification in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

(4) There is evidence of agreement on the classification and proposed wage rate among the
parties involved, or the views of those involved -- the contractor(s), employees (if known) or
their representative, and the contracting officer/agency -- are forwarded for consideration to the
Wage and Hour Division; and

(5) The request does not involve wage rates for apprentices or trainees.

All conformance notices should be responded to in writing within 30 days of receipt. These
responses either approve or deny the request or inform the submitting agency that additional time
will be required. Failure to receive a response does not constitute approval. If a response is not
received, the Wage and Hour Division should be contacted directly. Every conformance request
is analyzed to verify that the criteria for approval are met.

Any interested person requesting reconsideration of a conformance should present their request
in writing accompanied by supporting data or other pertinent information to the Wage and Hour
Division. The Wage and Hour Division should respond within 30 days or notify the requester
within this time frame that additional time is needed.
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If reconsideration of a conformance action has been sought and denied, an appeal for review may
be filed with the Administrative Review Board.
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SECTION I - CONTRACT CLAUSES

1.1 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text
available. Also, the full text of a clause may be accessed electronically at this/these address(es):

I. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

http://www.dot.gov/ost/m60/tamtar

http://farsite.hill.af.mil/vffar.htm

http://www.arnet.qov/far

NUMBER
52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.203-13
52.204-2
52.204-4
52.204-7
52.209-6

52.211-10
52.211-13
52.215-2
52.215-8
52.215-11

52.215-13
52.215-14
52.215-15
52.215-18

52.215-21

TITLE

DEFINITIONS.

GRATUITIES.

COVENANT AGAINST CONTINGENT FEES.

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT.

ANTI-KICKBACK PROCEDURES.

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY.

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS.

CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT
SECURITY REQUIREMENTS.

PRINTING OR CoPIED DOUBLE-SIDED ON RECYCLED PAPER
CENTRAL CONTRACTOR REGISTRATION

PROTECTING THE GOVERNMENTS INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED,
OR PROPOSED FOR DEBARMENT.

COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK.
TIME EXTENSIONS

AUDIT AND RECORDS - NEGOTIATION.

ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT.
PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA
MODIFICATIONS.

SUBCONTRACTOR COST OR PRICING DATA MODIFICATIONS.
INTEGRITY OF UNIT PRICES.

PENSION ADJUSTMENTS AND ASSET REVERSIONS.

REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT
BENEFITS (PRB) OTHER THAN PENSIONS.

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION
OTHER THAN COST OR PRICING DATA—MODIFICATIONS
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DATE

JUL 2004
APR 1984
APR 1984
SEP 2006
JUL 1995
JAN 1997

JAN 1997
SEP 2007

Dec 2007

AUG 1996
AUG 2000
APR 2008
SEP 2006

APR 1984
SEP 2000
JUN 1999
OCT 1997
OCT 1997

OCT 1997
OCT 1997
OCT 2004
OCT 1997

OCT 1997


http://www.dot.gov/ost/m60/tamtar�
http://farsite.hill.af.mil/vffar.htm�
http://www.arnet.gov/far�

NUMBER
52.216-7
52.216-8
52.216-18

52.216-19

52.216-22

52.217-7

52.217-8
52.219-8
52.219-9
52.219-9
52.219-14
52.219-25

52.219-28
52.222-1
52.222-2

52.222-3
52.222-4

52.222-5
52.222-6
52.222-7
52.222-8
52.222-9
52.222-10
52.222-11
52.222-12
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TITLE

ALLOWABLE COST AND PAYMENT.

FIXED FEE.

ORDERING

THE BLANK(S) ARE COMPLETED AS FOLLOWS:

(A) FROM THE DATE OF CONTRACT AWARD THROUGH FIVE YEARS
ORDER LIMITATIONS

THE BLANK(S) ARE COMPLETED AS FOLLOWS:

A) $2,500

B1) $5,000,000.00

B2) $5,000,000.00

B3) 30 CALENDER DAYS

D) 3 DAYS

INDEFINITE QUANTITY

FOR THE PURPOSE OF THIS CLAUSE THE BLANK(S) ARE COMPLETED
AS FOLLOWS: (D) CONTRACTOR SHALL NOT BE REQUIRED TO MAKE
ANY DELIVERIES UNDER THIS CONTRACT AFTER SIX YEARS FROM
THE DATE THE CO SIGNS THE CONTRACT

OPTION FOR INCREASED QUANTITY-SEPARATELY PRICED LINE
ITEM

THE BLANK(S) ARE COMPLETED AS FOLLOWS:

5 CALENDER DAYS

OPTION TO EXTEND SERVICES

UTILIZATION OF SMALL BUSINESS CONCERNS.

SMALL BUSINESS SUBCONTRACTING PLAN

SMALL BUSINESS SUBCONTRACTING PLAN ALTERNATE |
LIMITATIONS ON SUBCONTRACTING

SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM—
DISADVANTAGED STATUS AND REPORTING

PosT-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES

PAYMENT FOR OVERTIME PREMIUMS

FOR THE PURPOSE OF THIS CLAUSE THE BLANK IS COMPLETED AS
FOLLOWS:

(A) zERO

CONVICT LABOR.

CONTRACT WORK HOURS AND SAFETY STANDARDS—OVERTIME
COMPENSATION

DAVIS-BACON ACT—SECONDARY SITE OF THE WORK
DAvIs-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT REQUIREMENTS
SUBCONTRACTS (LABOR STANDARDS)

CONTRACT TERMINATION — DEBARMENT
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DATE

DEC 2002
MAR 1997
OCT 1995

OCT 1995

OCT1995

MAY 1989

NOV 1999
MAY 2004
APR 2008
OCT 2001
DEC 1996
APR 2008

JUN 2007
FEB 1997
JUL 1990

JUN 2003
JUL 2005

JUL 2005
JUL 2005
FEB 1988
FEB 1988
JULY 2005
FEB 1988
JUL 2005
FEB 1988



NUMBER
52.222-13

52.222-14
52.222-15
52.222-16
2.222-19

52.222-21
52.222-26
52.222-27

52.222-35

52.222-36
52.222-37

52.222-39

52.222-41
52.222-43

52.222-46
52.222-49
52.222-50
52.223-2

52.223-3

52.223-5
52.223-6
52.223-9

52.223-10
52.223-13
52.223-14
52.223-15
52.223-17

52.224-1
52.224-2
52.225-1
52.225-11

52.225-13
52.227-1
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TITLE

COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS

DisPUTES CONCERNING LABOR STANDARDS
CERTIFICATION OF ELIGIBILITY

APPROVAL OF WAGE RATES

SMALL DISADVANTAGED BUSINESS STATUS
PROHIBITION OF SEGREGATED FACILITIES

EQuUAL OPPORTUNITY.

AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR
CONSTRUCTION

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS,

VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES.
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA, AND

OTHER ELIGIBLE VETERANS

NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF
UNION DUES OR FEES

SERVICE CONTRACT ACT OF 1965.

FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT—
PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS)

EVALUATION OF COMPENSATION FOR PROFESSIONAL EMPLOYEES.

SERVICE CONTRACT ACT—PLACE OF PERFORMANCE UNKNOWN.
COMBATING TRAFFICKING IN PERSONS

AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER
SERVICE AND CONSTRUCTION CONTRACTS

HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY
DATA. ALTERNATE | (JUL 1995)

POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION
DRUG-FREE WORKPLACE.

ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT
FOR EPA-DESIGNATED PRODUCTS

WASTE REDUCTION PROGRAM

CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING.
Toxic CHEMICAL RELEASE REPORTING.

ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS
AFFIRMATIVE PROCUREMENT OF EPA-DESIGNATED ITEMS IN
SERVICE AND CONSTRUCTION CONTRACTS

PRIVACY ACT NOTIFICATION.

PRIVACY ACT

Buy AMERICAN ACT - SUPPLIES

Buy AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM--
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS.
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES.
AUTHORIZATION AND CONSENT.
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DATE
FEB 1988

FEB 1988
FEB 1988
FEB 1988
OCT 1999
FEB 1999
MAR 2007
FEB 1999

SEP 2006

JUN 1998
SEP 2006

DEC 2004

NOV 2007
Nov 2006

FEB 1993
MAY 1989
AUG 2007
DEC 2007

JAN 1997

AUG 2003
MAY 2001
MAY 2008

AUG 2000
AUG 2003
AUG 2003
DEC 2007
MAY 2008

APR 1984
APR 1984
JUNE 2003
AUG 2007

JUN 2008
DEC 2007



NUMBER
52.227-2

52.227-3
52.227-4
52.227-14
52.227-19
52.228-1
52.228-2
52.228-5
52.228-7
52.228-15
52.229-3
52.230-2
52.230-3
52.230-6
52.232-1
52.232-5
52.232-8
52.232-9
52.232-11
52.232-17
52.232-18
52.232-20

52.232-22

52.232-23
52.232-25
52.232-25
52.232-27
52.232-33

52.233-1
52.233-3
52.233-4
52.236-1

52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
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TITLE

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT.

PATENT INDEMNITY.

PATENT INDEMNITY — CONSTRUCTION CONTRACTS

RIGHTS IN DATA — GENERAL

CoMMERCIAL COMPUTER SOFTWARE — LICENSE

BID GUARANTEE (C ) 1% oRr $2,500.00

ADDITIONAL BOND SECURITY

INSURANCE—WORK ON A GOVERNMENT INSTALLATION.
INSURANCE—LIABILITY TO THIRD PERSONS

PERFORMANCE AND PAYMENT BONDS-CONSTRUCTION
FEDERAL, STATE, AND LOCAL TAXES

CoST ACCOUNTING STANDARDS

D1SCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES.
ADMINISTRATION OF COST ACCOUNTING STANDARDS
PAYMENTS

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
DISCOUNTS FOR PROMPT PAYMENT

LIMITATION ON WITHHOLDING OF PAYMENTS

EXTRAS

INTEREST.

AVAILABILITY OF FUNDS.

LIMITATION OF COST.“TASK ORDER” IS TO BE SUBSTITUTED FOR
“SCHEDULE” WHENEVER WORD APPEARS IN THE CLAUSE
LIMITATION OF FUNDS. “TASK ORDER” IS TO BE SUBSTITUTED FOR
“SCHEDULE”

WHENEVER THAT WORD APPEARS IN THE CLAUSE

ASSIGNMENT OF CLAIMS.

PROMPT PAYMENT.

PROMPT PAYMENT. ALT |

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS

PAYMENT BY ELECTRONIC FUNDS TRANSFER --CENTRAL
CONTRACTOR REGISTRATION

DispuTES. (ALTERNATE I) (DEC 1991)

PROTEST AFTER AWARD.

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM.
PERFORMANCE OF WORK BY THE CONTRACTOR:

FOR THE PURPOSE OF THIS CLAUSE THE BLANK(S) ARE COMPLETED
AS FOLLOWS: 15 PERCENT

DIFFERING SITE CONDITIONS

SITE INVESTIGATIONS & CONDITIONS AFFECTING THE WORK.
MATERIAL AND WORKMANSHIP

SUPERINTENDENCE BY THE CONTRACTOR

PERMITS AND RESPONSIBILITIES

OTHER CONTRACTS
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DATE
DEC 2007

APR 1984
DEC 2007
DEC 2007
DEC 2007
SEPT 1996
OCT 1997
JAN 1997
MAR 1996
NOV 2006
APR 2003
APR 1998
APR 1998
MAR 2008
APR 1984
SEPT 2002
FEB 2002
APR 1984
APR 1984
JUN 1996
APR 1984
APR 1984

APR 1984

JAN 1986
OCT 2003
FEB 2002
SEPT 2005
OCT 2003

JUL 2002
AUG 1996
OCT 2004
APR 1984

APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984



NUMBER
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-17
52.236-18

52.236-19
52.236-21
52.236-26
52.237-1
52.237-2

52.237-10
52.239-1
52.242-1
52.242-3
52.242-4
52.242-13
52.243-1
52.243-1
52.243-2
52.243-2
52.243-4
52.243-5
52.243-7
52.244-2
52.244-5
52.244-6
52.245-1
52.245-2
52.245-9
52.246-12
52.246-25
52.247-63
52.248-1
52.248-3
52.249-2

52.249-3

52.249-4
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TITLE

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS

OPERATIONS AND STORAGE AREAS

USE AND POSSESSION PRIOR TO COMPLETION

CLEANING UpP

ACCIDENT PREVENTION ALTERNATE | (NOV 1991)
AVAILABILITY AND USE OF UTILITY SERVICES.

LAYOUT OF WORK

WORK OVERSIGHT IN COST-REIMBURSEMENT CONSTRUCTION
CONTRACTS

ORGANIZATION AND DIRECTION OF THE WORK

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION
PRECONSTRUCTION CONFERENCE

SITE VISIT

PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND
VEGETATION.

IDENTIFICATION OF UNCOMPENSATED OVERTIME

PRIVACY OR SECURITY SAFEGUARDS.

NOTICE OF INTENT TO DisALLOW COSTS.

PENALTIES FOR UNALLOWABLE COSTS.

CERTIFICATION OF FINAL INDIRECT COSTS.

BANKRUPTCY.

CHANGES—FIXED PRICE

CHANGES — FIXED PRICE: ALTERNATE Il (APR 1984)

CHANGES - COST-REIMBURSEMENT.

CHANGES - COST-REIMBURSEMENT: ALTERNATE Il (APR 1984)
CHANGES

CHANGES AND CHANGED CONDITIONS

NOTIFICATION OF CHANGES SUBCONTRACTS

SUBCONTRACTS (ALTERNATE 1)

COMPETITION IN SUBCONTRACTING.

SUBCONTRACTS FOR COMMERCIAL ITEMS

GOVERNMENT PROPERTY.

GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES.
Use AND CHARGES

INSPECTION OF CONSTRUCTION

LIMITATION OF LIABILITY--SERVICES.

PREFERENCE FOR U.S.-FLAG AIR CARRIERS.

VALUE ENGINEERING

VALUE ENGINEERING — CONSTRUCTION

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT -FIXED
PRICE: ALTERNATE | (SEPT 1996)

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(DISMANTLING, DEMOLITION, OR REMOVAL OF IMPROVEMENTS)
TERMINATION FOR CONVENIENCE OF THE GOVERNMENT(SERVICES)
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DATE
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984

APR 1984
FEB 1997
FEB 1995
APR 1984
APR 1984

OCT 1997
AUG 1996
APR 1984
MAY 2001
JAN 1997
JUL 1995
AUG 1987
AUG 1987
AUG 1987
AUG 1987
JUNE 2007
APR 1984
APR 1984
JUN 2007
DEC 1996
MAR 2007
JUNE 2007
JUNE 2007
JUNE 2007
AUG1996
FEB 1997
JUNE 2003
FEB 2000
SEPT 2006
MAY 2004

MAY 2004

APR 1984



NUMBER

52.249-6

52.249-8
52.249-10
52.249-14
52.251-1
52.253-1
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TITLE

(SHORT FORM)

TERMINATION (COST-REIMBURSEMENT): ALTERNATE | (SEPT
1996)

DEFAULT (FIXED PRICE-SUPPLY AND SERVICE)

DEFAULT (FIXED PRICE CONSTRUCTION): ALTERNATE | (APR 1984)
EXCUSABLE DELAYS

GOVERNMENT SUPPLY SOURCES

COMPUTER GENERATED FORMS

DATE

MAY 2004

APR 1984
APR 1984
APR 1984
APR 1984
JAN 1991

1.2 1l. TRANSPORTATION ACQUISITION REGULATION (48 CFR CHAPTER 12)

NUMBER TITLE DATE

1252.223-70 | REMOVAL OR DISPOSAL OF HAZARDOUS SUBSTANCES - DEC 1997
APPLICABLE LICENSES AND PERMITS

1252.223-71 | ACCIDENT AND FIRE REPORTING. APR 2005

1252.223-73 | SEAT BELT USE POLICIES AND PROGRAMS APR 2005

1252.237-70 | QUALIFICATIONS OF CONTRACTOR EMPLOYEES. APR 2005

1252.239-70 | SECURITY REQUIREMENTS FOR UNCLASSIFIED APR 2005
INFORMATION TECHNOLOGY RESOURCES

1252.242-72 | DISSEMINATION OF CONTRACT INFORMATION. OCT 1994

1252.245-70 | GOVERNMENT PROPERTY REPORTS. OCT 1994

1.31252.237-73 KEY PERSONNEL (APR 2005)

() The personnel as specified below are considered essential to the work being performed under
this contract and may, with the consent of the contracting parties, be changed from time to time
during the course of the contract by adding or deleting personnel, as appropriate.

(b) Before removing, replacing, or diverting any of the specified individuals, the Contractor shall
notify the contracting officer, in writing, before the change becomes effective. The Contractor
shall submit information to support the proposed action to enable the contracting officer to
evaluate the potential impact of the change on the contract. The Contractor shall not remove or
replace personnel under this contract until the Contracting Officer approves the change.

The Key Personnel under this Contract are:

e Program Manager

e Project Manger (specified on a task order basis)
e Project Engineer (specified on a task order basis)
e Project Scientist (specified on a task order basis)
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e Certified Industrial Hygenist
e Site Safety and Health Officer

1.4 52.204-1 APPROVAL OF CONTRACT. (DEC 1989)

This contract is subject to the written approval of the Chief of the Acquisition Division, RTV-
6D, and shall not be binding until so approved.

1.552.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
(a)The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain
to occur, that could result in changes in the valuation of its capitalized assets in the accounting
records, the Contractor shall notify the Administrative Contracting Officer (ACO) within 30
days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change
in ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated
depreciation or amortization, and remaining useful lives are identified accurately before and after
each of the Contractor’s ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset
records maintained before each Contractor ownership change.

(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(k).

1.6 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the
Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees
expected to be employed under the contract and states the wages and fringe benefits payable to
each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341
or 5332.

62


http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t05t08+2+3++%285%29%20%20AND�

DTRT57-09-R-20002

This Statement is for Information Only:
It is not a Wage Determination
Competed on a Task Order Basis

Employee Monetary Wage—Fringe
Class Benefits

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (MAR 2007)

(a) Definitions. As used in this clause—

“Commercial item” has the meaning contained in Federal Acquisition Regulation 2.101,
Definitions.

“Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or
affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at all tiers to incorporate, commercial items or nondevelopmental items as
components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(1) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2)
and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract
(except subcontracts to small business concerns) exceeds $550,000 ($1,000,000 for construction
of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that
offer subcontracting opportunities.

(i) 52.222-26, Equal Opportunity (Mar 2007) (E.O. 11246).

(1ii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the
Vietnam Era, and Other Eligible Veterans (Sept 2006) (38 U.S.C. 4212(a));

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (June 1998)

(29 U.S.C. 793).

(v) 52.222-39, Notification of Employee Rights Concerning Payment of Union Dues or
Fees (Dec 2004) (E.O. 13201). Flow down as required in accordance with paragraph (g) of
FAR clause 52.222-39).

(vi) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels
(Feb 2006) (46 U.S.C. App. 1241 and 10 U.S.C. 2631) (flow down required in accordance with
paragraph (d) of FAR clause 52.247-64).

63


http://acquisition.gov/comp/far/current/html/Subpart 2_1.html#wp1145508�
http://acquisition.gov/comp/far/current/html/52_217_221.html#wp1136032�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t13t16+492+90++%2815%29%20%20AND%20%28%2815%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20�
http://acquisition.gov/comp/far/current/html/52_217_221.html#wp1136032�
http://acquisition.gov/comp/far/current/html/52_222.html#wp1147711�
http://acquisition.gov/comp/far/current/html/52_222.html#wp1148042�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t37t40+200+2++%2838%29%20%20AND%20%28%2838%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20�
http://acquisition.gov/comp/far/current/html/52_222.html#wp1148097�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t29t32+2+78++%2829%29%20%20AND%20%28%2829%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20�
http://acquisition.gov/comp/far/current/html/52_222.html#wp1148147�
http://acquisition.gov/comp/far/current/html/52_222.html#wp1148147�
http://acquisition.gov/comp/far/current/html/52_247.html#wp1156217�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t45t48+351+1++%2846%29%20%20AND%20%28%2846%29%20ADJ%20USC%29%3ACITE%20%20%20%20%20%20%20%20%20�
http://uscode.house.gov/uscode-cgi/fastweb.exe?getdoc+uscview+t09t12+37+408++%2810%29%20%252�
http://acquisition.gov/comp/far/current/html/52_247.html#wp1156217�

DTRT57-09-R-20002

(2) While not required, the Contractor may flow down to subcontracts for commercial items
a minimal number of additional clauses necessary to satisfy its contractual obligations.
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.
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SECTION J - LIST OF ATTACHMENTS

Attachment J.1 Bid Bond Form
Attachment J.2 Performance Bond Form
Attachment J.3 Payment Bond Form
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SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS
OF OFFERORS OR RESPONDENTS

K.1 FAR 52.204-8 ANNUAL REPRESENTATIONS AND
CERTIFICATIONS (JAN 2006)

(@)(1) The North American Industry Classification System (NAICS) code for this acquisition
is 562910

(2) The small business size standard is 500 employees

(3) The small business size standard for a concern which submits an offer in its own name,
other than on a construction or service contract, but which proposes to furnish a product which it
did not itself manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (c) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use
paragraph (c) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which option
applies by checking one of the following boxes:

[ ] (i) Paragraph (c) applies.
[ ] (ii) Paragraph (c) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(c) The offeror has completed the annual representations and certifications electronically via
the Online Representations and Certifications Application (ORCA) website at
http://orca.bpn.gov. After reviewing the ORCA database information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically
have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes,
identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of
the date of this offer.

FAR CLAUSE # TITLE DATE CHANGE
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Any changes provided by the offeror are applicable to this solicitation only, and do not result
in an update to the representations and certifications posted on ORCA.

K.2 FAR 52.230-1 COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION.
(JUNE 2000)

Offerors shall examine each part and provide the requested information in order to determine
Cost Accounting Standards (CAS) requirements applicable to any resultant contract.

If the offeror is an educational institution, Part 11 does not apply unless the contemplated
contract will be subject to full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5)
or 9903.201-2(c)(6), respectively.

|. DISCLOSURE STATEMENT—COST ACCOUNTING PRACTICES AND CERTIFICATION

(@) Any contract in excess of $500,000 resulting from this solicitation will be subject to the
requirements of the Cost Accounting Standards Board (48 CFR Chapter 99), except for those
contracts which are exempt as specified in 48 CFR 9903.201-1.

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the
requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a Disclosure
Statement as required by 48 CFR 9903.202. When required, the Disclosure Statement must be
submitted as a part of the offeror’s proposal under this solicitation unless the offeror has already
submitted a Disclosure Statement disclosing the practices used in connection with the pricing of
this proposal. If an applicable Disclosure Statement has already been submitted, the offeror may
satisfy the requirement for submission by providing the information requested in paragraph (c) of
Part | of this provision.

Caution: In the absence of specific regulations or agreement, a practice disclosed in a
Disclosure Statement shall not, by virtue of such disclosure, be deemed to be a proper,
approved, or agreed-to practice for pricing proposals or accumulating and reporting contract
performance cost data.

(c) Check the appropriate box below:

[ 1(2) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby
certifies that, as a part of the offer, copies of the Disclosure Statement have been submitted as
follows:

(1) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or
cognizant Federal agency official authorized to act in that capacity (Federal official), as
applicable; and

(i1) One copy to the cognizant Federal auditor.
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(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be
obtained from the cognizant ACO or Federal official and/or from the loose-leaf version of
the Federal Acquisition Regulation.)

Date of Disclosure Statement:
Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal
are consistent with the cost accounting practices disclosed in the Disclosure Statement.
[ 1(2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby
certifies that the required Disclosure Statement was filed as follows:

Date of Disclosure Statement:
Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing this proposal
are consistent with the cost accounting practices disclosed in the applicable Disclosure
Statement.

[ 1(3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror,
together with all divisions, subsidiaries, and affiliates under common control, did not receive net
awards of negotiated prime contracts and subcontracts subject to CAS totaling $50 million or
more in the cost accounting period immediately preceding the period in which this proposal was
submitted. The offeror further certifies that if such status changes before an award resulting from
this proposal, the offeror will advise the Contracting Officer immediately.

[ 1(4) Certificate of Interim Exemption. The offeror hereby certifies that (i) the offeror first
exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost
accounting period immediately preceding the period in which this offer was submitted and (ii) in
accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure
Statement. The offeror further certifies that if an award resulting from this proposal has not been
made within 90 days after the end of that period, the offeror will immediately submit a revised
certificate to the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of
Part | of this provision, as appropriate, to verify submission of a completed Disclosure
Statement.

Caution: Offerors currently required to disclose because they were awarded a CAS-covered
prime contract or subcontract of $50 million or more in the current cost accounting period
may not claim this exemption (4). Further, the exemption applies only in connection with
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proposals submitted before expiration of the 90-day period following the cost accounting
period in which the monetary exemption was exceeded.

1. COST ACCOUNTING STANDARDS—ELIGIBILITY FOR MODIFIED CONTRACT COVERAGE

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to
do so, the offeror shall indicate by checking the box below. Checking the box below shall mean
that the resultant contract is subject to the Disclosure and Consistency of Cost Accounting
Practices clause in lieu of the Cost Accounting Standards clause.

0 The offeror hereby claims an exemption from the Cost Accounting Standards clause under
the provisions of 48 CFR 9903.201-2(b) and certifies that the offeror is eligible for use of
the Disclosure and Consistency of Cost Accounting Practices clause because during the cost
accounting period immediately preceding the period in which this proposal was submitted,
the offeror received less than $50 million in awards of CAS-covered prime contracts and
subcontracts. The offeror further certifies that if such status changes before an award
resulting from this proposal, the offeror will advise the Contracting Officer immediately.

Caution: An offeror may not claim the above eligibility for modified contract coverage if
this proposal is expected to result in the award of a CAS-covered contract of $50 million or
more or if, during its current cost accounting period, the offeror has been awarded a single
CAS-covered prime contract or subcontract of $50 million or more.

I11. ADDITIONAL COST ACCOUNTING STANDARDS APPLICABLE TO EXISTING CONTRACTS

The offeror shall indicate below whether award of the contemplated contract would, in
accordance with paragraph (a)(3) of the Cost Accounting Standards clause, require a change in
established cost accounting practices affecting existing contracts and subcontracts.

0 Yeso No
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SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS OR
RESPONDENTS

L.1 52.252-1 PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that
must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting
the full text of those provisions, the offeror may identify the provision by paragraph identifier
and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these addresses:

http://www.dot.gov/ost/m60/tamtar
http://farsite.hill.af.mil/vffara.htm
http://www.arnet.qov/far

L.1.1 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)
SOLICITATION PROVISIONS

NUMBER TITLE DATE

52.215-1 Instructions to Offerors - Competitive Acquisition JAN 2004
52.215-16  Capital Facilities Cost of Money JUN 2003
52.216-27  Single or Multiple Awards OCT 1995
52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999
52.222-46  Evaluation of Compensation for Professional Employees FEB 1993

52.225-12  Notice of Buy American Act Requirement - Construction
Materials Under the Trade Agreements

L.1.2 FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) - FULL TEXT

PROVISIONS

52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION
OTHER THAN COST OR PRICING DATA (OCT 1997) ALTERNATE IV
(OCT 1997)

Submission of cost or pricing data is not required.

Provide information described below:

See Price and Business Proposal Instructions.
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52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of an indefinite-delivery/indefinite-quantity contract with task
orders to be issued on a Cost-Plus-Fixed-Fee, (both term and completion), and Firm-Fixed-Price
basis resulting from this solicitation.

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT -
CONSTRUCTION MATERIALS UNDER THE TRADE AGREEMENTS (JAN 2005)

(a) Definitions. “Construction material,” “designated country construction material,”
“domestic construction material,” and “foreign construction material,” as used in this provision,
are defined in the clause of this solicitation entitled “Buy American Act—Construction Materials
Under Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror
shall include the information and applicable supporting data required by paragraphs (c) and (d)
of FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding
the inapplicability of the Buy American Act before submitting its offer, or has not received a
response to a previous request, the offeror shall include the information and supporting data in
the offer.

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3)
of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of
equivalent domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442
for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.

71


http://acquisition.gov/comp/far/current/html/52_223_226.html#wp1169451�
http://acquisition.gov/comp/far/current/html/52_223_226.html#wp1169451�
http://acquisition.gov/comp/far/current/html/52_223_226.html#wp1169451�
http://acquisition.gov/comp/far/current/html/52_223_226.html#wp1169451�
http://acquisition.gov/comp/far/current/html/FormsStandard62.html#wp1177057�
http://acquisition.gov/comp/far/current/html/52_223_226.html#wp1169451�

DTRT57-09-R-20002

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic or designated country construction material, and
the offeror shall be required to furnish such domestic or designated country construction
material. An offer based on use of the foreign construction material for which an exception was
requested—

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(i1) May be accepted if revised during negotiations.

52.233-2 SERVICE OF PROTEST (SEPT 2006)

(a) Protests, as defined in Section 31.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the General Accounting
Office (GAO), shall be served on the CO (addressed as follows) by obtaining written and dated
acknowledgment of receipt from:

U.S. Department of Transportation

RITA/Volpe National Transportation Systems Center
Attn: Orin D. Cook, RTV-6D1

55 Broadway

Cambridge, MA 02142-1093

(b) The copy of any protest shall be received in the office designated above within one day of
filing a protest with the GAO.

L.2 GENERAL INFORMATION

L.2.A PROPOSAL IDENTIFICATION

For ease of reference, that part of an Offeror’s submission covering factors other than price; Past
Performance, Staffing, and Technical Understanding and Management Approach, will be
referred to in this Request for Proposal (RFP) as the “Technical Proposal.”

L.2.B AWARD WITHOUT DISCUSSIONS

The Government intends to evaluate cost/price proposals and award contracts based on the initial
offer in accordance with FAR 52.215-1(f)(4). It is particularly important that each Offeror be
fully responsive in providing its best offer initially since there may be no opportunity to revise

proposals at a later date.

Offerors’ initial proposals shall be reviewed to determine whether they satisfy the formal
requirements of the solicitation. Those proposals determined by the Government to be so grossly
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and obviously deficient as to be unacceptable on their face may be eliminated from further
consideration before the initial evaluation.

Failure of Offerors to respond to or follow the instructions regarding the organization and
content of the proposal volumes may result in the entire offer being eliminated before initial
evaluation.

An incomplete or deficient price proposal will impede the CO from performing a cost/price
analysis to determine probable price to the Government and reasonableness of proposed
costs/prices. If an Offeror’s initial Price and Business Proposal is deficient or ambiguous, or if
proposed costs/prices are not supported or do not track to the supporting data required by the
price exhibit, to the extent that a meaningful Government analysis cannot be performed, the offer
may be excluded from evaluation.

L.2.C AWARD EXCLUSION

Contractors may not act as both a Prime contractor and a subcontractor under the contracts to be
awarded under this solicitation. Proposals involving such teaming arrangements will be excluded
from consideration.

L.2.D CONSISTENCY BETWEEN TECHNICAL AND PRICE AND BUSINESS
PROPOSALS

Offerors are required to demonstrate consistency between the labor and other prices shown in the
Price and Business Proposal and the labor and other resources included and evaluated in the
Technical Proposal.

The labor rates shown on Schedule 5 and used to price the labor must be similar to the labor
rates for persons whose resumes are submitted.

L.2.E EVALUATED RESOURCE LEVEL

The Government’s estimated requirements are for a duration of five years. For evaluation
purposes, Offerors are required to price out the Government’s best estimate as shown on the
schedules and tables provided of the resources required to perform several task orders over a one
year period. This includes professional/administrative labor and construction labor. It also
includes rates for certain equipment and materials (RFP ODC), which is required to be
completed by all Offerors. Offerors are cautioned, however, that since the Government
contemplates award of two or more IDIQ contracts under this solicitation, the amount of
business that any one contractor will receive is not certain. Based on the Volpe Center’s
experience in administering groups of contracts awarded under multiple award programs, it is
unlikely that a single contractor will receive task order awards approaching the contract
maximum.

L.2.F INQUIRIES
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Any inquiries or correspondence pertaining to the Request for Proposal (RFP) must be received
in writing (mailed or e-mail) not later than 14 calendar days after issuance of this RFP. Address
all written inquiries to:

U.S. Department of Transportation

RITA/Volpe National Transportation Systems Center
Attn: Darren F Shaffer, RTV-6D1

55 Broadway

Cambridge, MA 02142-1001

The envelope must reference the solicitation number and the mail code RTV-6D1. Questions
may also be submitted by e-mail to Darren F. Shaffer, darren.shaffer@dot.gov by fax at (617)
494-3433. Any questions received after this date will be answered only if determined by the
Contracting Officer to be in the best interest of the Government. NO ORAL INQUIRIES
WILL BE ANSWERED. No question of any nature or form is to be directed to technical
personnel. Any additions, deletions, or changes to this solicitation will be made by amendment
to the RFP. Each amendment will be identified by number and receipt thereof will be
acknowledged by each Offeror in its Offer. Consistent with the dissemination of the RFP, any
amendment will be posted on the VVolpe Center Acquisition Division Internet Home Page
(http://lwww.volpe.dot.gov/procure/index.html) and no paper copies will be mailed to
prospective Offerors.

L.2.G PRICE AND BUSINESS PROPOSAL REVIEW

The Government may at its sole discretion utilize a contractor to assist in the review of Price and
Business Proposals. Contractors reviewing proposals and supporting documentation are required
to safeguard all proprietary data, complete non-disclosure statements, and complete conflict of
interest statements.

L.2.H BONDING REQUIREMENTS AND BID GUARANTEE
Offerors shall submit a letter with their proposal in the Price and Business VVolume from their
surety stating their bonding capability is a minimum of $5,000,000. Offerors shall submit a bid

guarantee with their proposal in accordance with FAR 52.228-1 located in 1.1 of this solicitation.
Performance and Payment Bonds will be required after contract award (see paragraph H.13).

L.3 GENERAL INSTRUCTIONS FOR TECHNICAL AND PRICE AND BUSINESS
PROPOSALS PREPARATION

L.3.A SOLICITATION MAILING INSTRUCTIONS
To facilitate proper handling of the offer or amendment thereof, it is imperative that the

outermost envelope/packaging that contains the offer/amendment be addressed in the format
presented in the “Issued by” Block on page 1 of this solicitation. Packages must be clearly
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labeled with the solicitation number and with a statement that the contents are “Proposal Data -
To Be Opened By Addressee Only.” Failure to comply with these instructions will not be a basis
for excusable delay for misdirected offer/bid packages.

L.3.B PROPOSAL PRESENTATION

Offerors are required to submit their proposals in two separate volumes as follows:

Volume | - Price and Business Proposal

The Price and Business Proposal must consist of the attached Standard Form 33,
solicitation documents, pricing information, and Business Proposal documents.

Volume Il - Technical Proposal

This volume must include information regarding Past Performance, Staffing, and
Technical Understanding and Management Approach.

Each volume should be complete in itself so that evaluation of each part may be accomplished
concurrently and evaluation of the non-price factors may be made strictly on the basis of
technical merit.

L.3.C COPIES

You must submit three (3) copies of the Price and Business Proposal (Volume 1) and six (6)
copies of the Technical Proposal (Volumes I1). Offerors should ensure that their subcontractors
also submit the required number of copies even if the subcontractor sends its proprietary
proposal data directly to the Government.

L.3.D PROPOSAL FORMAT
1. Introductions and Purpose

This section specifies the format, which Offerors shall use in their proposals. The intent is to
ensure a certain degree of uniformity in the format of the responses to facilitate evaluation.

2. Text

The Offeror’s written Technical Proposal shall be prepared on standard 8.5 x 11-inch pages in
portrait orientation. The proposal pages shall be numbered and printed double sided. Each page
must have a one-inch margin at the top, the bottom, and on each side. Page numbers, notations of
proprietary information, and any other identifying information printed on each page are excluded
from the margin requirement. Print must be spaced at 6 lines per inch. Text font must be no
smaller than 12 point; however, text included on figures, charts, and/or matrices may be reduced
to 8 point. Offerors may use proportional fonts provided the Government’s requirement for the
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proposal to be readable is met and smaller type is not used to circumvent the proposal page
limitations. Should the Offerors require fold-out pages, one fold-out page shall not exceed either
8.5 inches by 22 inches or 17 inches by 11 inches, which when folded in half will be no larger
than 8.5 inches x 11 inches. The foldout will count as two pages.

The above restrictions do not apply to the Price/business proposal.

3. Page Limits

The maximum number of pages that may be submitted for the Technical, and Price and Business
Proposals are as follows:

Volume | - Price and Business Proposal - No Limit

Volumes Il - Technical Proposal (See Instructions for Technical Proposal in L.5 below for
specific limitations and format restrictions)

4, Binding
The volumes must be loose leaf and in binders which can be easily opened and closed.
5. Cover

The cover, which shall not count against the page limitation of the proposal of each volume,
shall indicate the following:

Title of proposal

Volume number and title

RFP number

Name and address of the Offeror
Copy number

Po0 T

6. Title Page

The title page, which shall not count against the page limitation of the proposal of each volume,
shall include the following:

Title of proposal

VVolume number and title

REP number

Name, address, and telephone number of the Offeror

e. Authorized signatures (The title page for each volume shall be signed by an official
authorized to bind the Offeror.)

f. Index

e o
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L.4 INSTRUCTIONS FOR PRICE AND BUSINESS PROPOSAL
L.4.A INTRODUCTION

It is the Offeror’s responsibility to provide sufficient, meaningful information and clear, detailed
supporting documentation so that the Government can complete its evaluation of the proposal
(including any subcontractors) and accomplish the objectives stated below without additional
correspondence or communication with the Offeror.

The Government intends to make award based on initial offers without discussions.
Consequently, the Offeror is advised that failure to provide the required schedules and
supporting documentation may result in the rejection of its offer.

For evaluation purposes, Offerors are required to propose estimated prices using the hours or
quantities provided. Hours should be apportioned between the Prime and its Subcontractors.
Although the period of contract performance is five years, only the first year is to be priced out.
For proposal purposes, offers shall assume a contract award date of December 5, 2008.

L.4.B FORMAT

In addition to the requirements set forth in Section L.3, the Price and Business Proposal shall be
submitted in three sections as follows:

Section | .Solicitation Documents
Section Il .Information Other Than Cost and Pricing Data
Section 111 .Business Proposal

L.4.C SECTION I SOLICITATION DOCUMENTS

In this section, Offerors shall submit a completed and signed SF 33 (page 1 of the solicitation),
including acknowledgment of any amendments; and Representation, Certifications, and Other
Statements of Offerors (Section K of the solicitation).

L.4.D SECTION II- INFORMATION OTHER THAN COST AND PRICING DATA

The Offeror shall submit a signed Proposal Cover Sheet (Schedule 1) and information other than
cost and pricing data as below set forth. Summary and supporting data shall be placed on the
Proposal Cover Sheet and Schedules 2 and 3.

All costs, rates, factors, assumptions, and calculations must be shown and supporting rationale
and documentation included.

Direct Labor
Provide the proposed unloaded hourly labor rates for the identified labor categories in Schedule

5. Show calculations used to compute the proposed direct labor rates. Provide the basis and
rationale for the labor rates proposed; for example, company-wide bidding rates, current salary
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data for named individuals, survey data, Service Contract wage rates, or anticipated new-hires,
etc. For those rates not based on Service Contract, show how company categories are mapped to
the RFP categories.

Current labor and salary data except Davis Bacon Wage Rates should be escalated to the
performance period.

Uncompensated Overtime

See Section G.14 - COST ACCOUNTING SYSTEMS. All Offerors should state clearly
whether or not uncompensated overtime is included in the proposal. If uncompensated overtime
is used in this proposal, the Offeror must have an accounting system to record all hours worked.
Show how it is incorporated into the proposal and its cost impact. Provide an explanation of your
cost accounting treatment of uncompensated overtime and a copy of your policy.

Offerors cannot propose uncompensated overtime at the task order level if uncompensated
overtime is not proposed for the Master contract. If uncompensated overtime is proposed at the
task order level, Offerors will be required to provide uncompensated overtime hours during
performance.

Uncompensated overtime will be evaluated in accordance with FAR 52.237-10.
Compensation for Professional Employees

FAR 52.222-46 - Evaluation of Compensation for Professional Employees (FEB 1993) is
incorporated in Section I. Offerors must provide the information on compensation and fringe
benefits required by the clause for evaluation by the Government.

Administrative Labor

The Administrative Staff hours must be estimated by each Offeror and subcontractor because
different accounting practices will impact the hours required. The types of labor activities and the
rationale for the estimate must be included. Administrative labor that is not described and priced
out will not be billable during performance without prior CO approval.

The following labor functions are not included in the Government’s level-of-effort, and the Offeror
should ensure that estimates for these activities are included in its proposal if direct recovery is
anticipated: contract administration, subcontract administration, clerical and secretarial activity,
work status reporting, financial reporting, and project reporting.

Labor Escalation

Current labor and salary data except Davis Bacon Wage Rates should be escalated to the
performance period.

Bid and Proposal Costs
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Bid and proposal costs for task order proposal preparation will not be reimbursed as direct costs.
(See Section G.13 - COST ACCOUNTING SYSTEMS).

Other Direct Costs (ODCs)

There are two types of ODCs: (1) RFP-stipulated ODCs - those costs common to all Offerors which
result from Government direction and which may not now be estimated, and (2) Offeror-estimated
ODC:s - those costs which vary from Offeror to Offeror and result from different accounting
practices.

RFP-stipulated ODCs: Offerors should include the amounts shown in the following table. The
travel and equipment amounts should be retained by the Prime. Both costs should be burdened in
accordance with established practice as shown on the completed Schedule 6.

Travel ODCs
Cost-Plus-Fixed-Fee $20,000.00 $60,000.00
Firm-Fixed-Price $20,000.00 $60,000.00

Offeror-estimated ODCs: Offerors should identify, and estimate amounts for, any additional
ODCs which are anticipated to support the proposed effort. ODCs not identified and priced in
the Offeror’s proposal will not be billable during performance without prior CO approval. (See
Section G.14 - COST ACCOUNTING SYSTEMS?).

Indirect Rates

The Government expects that the preponderance of work will take place at Government
facilities, but some task orders will be performed at a Offeror’s facility. For pricing proposal
purposes, only the contractor-site overhead rate shall be used. Offerors must disclose and
explain the development and calculation of a Government-site rate.

Offerors are required to provide a schedule of their indirect rates and explain the allocation bases
on Schedule 6. Include all rates that the Offeror maintains in its accounting records that may be
used during performance of this contract. Disregard those rates that the contractor does not
maintain and use continuation sheets for additional rates whenever necessary.

Identify indirect rates that a Government audit agency has approved for forward pricing. If not
approved, state the basis of the proposed rate (e.g., previous year’s actuals, current fiscal year-to-
date, business plan, etc.). Provide historical rate information, rationale, and other factors used to
develop the proposed indirect rates used to cost the proposal. Also, provide actual expense pool
amounts, allocation bases, and rates which have been submitted to the Defense Contract Audit
Agency (DCAA) (or other cognizant Government audit agency) in your overhead rate proposal
for establishing final indirect rates.

Cost ceilings may be required under this contract for the Prime or one or more subcontractors.
Offerors should review the situations described in FAR 42.707(b)(1) to determine whether or not
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ceilings should be utilized and, when appropriate, propose ceilings.

Subcontracts

Subcontractors must submit a Price and Business Proposal in accordance with the Price and
Business Proposal instructions in this section. All subcontractors must follow the same proposal
instructions as the Prime except where noted. Regardless of dollar value, subcontract proposals
must be adequately documented to facilitate an evaluation of proposed costs.

The guidance in FAR Part 16 should be followed. For example, those Offerors contemplating
time-and-material or labor-hour subcontracts shall follow the procedures specified in FAR
Subpart 16.6. The proposal should include a description of the billing rate composition.

Fixed Fee and Profit

The individual cost elements percentages used in both competitive and non-competitive task
order proposal preparation during performance may be less than, but may not exceed, the
percentages shown in Schedule 4. Those percentages must be used to develop fixed fee, and
profit amounts in Schedules 2, and 3. (See Paragraph H.11 - MAXIMUM FEE/PROFIT).

The Government considers fee and profit a function of competition, but may utilize the weighted
guidelines method in TAM 1215.404-4, Appendix A, DOT Structured Approach for Profit and
Fee Objective to evaluate them for reasonableness.
http://www.dot.gov/ost/m60/earl/tamcomplete.htm#appenlba

The Offeror’s Price and Business Proposal should contain adequate data and rationale for any
consideration it wants included for Contract Risk and Special Factors.

Accounting System

Offerors are ineligible to receive cost-type task orders until their accounting system has been
approved by the cognizant audit agency, usually the Defense Contract Audit Agency (DCAA).
Further, the Volpe Center cannot approve a cost-type subcontract to a proposed subcontractor
which does not have an approved accounting system. As the Government intends to make award
without discussions, an Offeror must know the status of its subcontractors’ accounting systems
approvals and indicate how it will accommodate the inclusion of a subcontractor that does not
have an approved accounting system without involvement of the VVolpe Center.

On Schedule 1, indicate whether the Offeror’s (i.e., the Prime or the subcontractor) accounting
system has been audited and determined acceptable, audited and determined not acceptable, or
never audited. Identify the Government agency that audited the accounting system and provide
evidence if determined acceptable.

If the Offeror's accounting system has been audited and not accepted, provide details such as
date of audit; deficiencies identified; corrective steps taken since disapproval; and reasons why
approval of the accounting system is now assured. An Offeror who fails to provide this
information may be eliminated from consideration.
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If the Offeror's accounting system has never been audited, the Offeror must explain its
understanding of the characteristics of an acceptable accounting system for Government cost-
type contracts, describe the accounting system employed, identify the software package used,
and indicate any other steps the Offeror has taken to ensure that Government approval will
occur. An Offeror who fails to provide this information may be eliminated from consideration.

Schedules

NOTE: Offerors may modify these schedules (font size, portrait or landscape orientation, etc.)
provided the requested information is furnished in similar format.

COST/ PRICE PROPOSAL CHECKLIST

Solicitation Documents

Schedule 1: Proposal Cover Sheet

Schedule 2: Summary of Proposed Costs and Fixed Fee

Schedule 3: Summary of Proposed Costs and Profit

Schedule 4: Establishment of Maximum Factors and Calculation of Proposed Amounts for Fixed
Fee and Profit

Schedule 5: Summary of Proposed Labor Cost

Schedule 6: Indirect Rates and Factors

NOTE: Offerors may modify the following schedules (font size, portrait or landscape
orientation, etc.) provided all of the requested information is included and furnished in
similar format.
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SCHEDULE 1

PROPOSAL COVER SHEET

1. SOLICITATION/CONTRACT/MODIFICATION NUMBER

2a. NAME OF OFFEROR

3a. NAME OF OFFEROR'S POINT OF CONTACT

2b. FIRST LINE ADDRESS

2c. STREET ADDRESS

3b. TITLE OF OFFEROR'S POINT OF CONTACT

3c. TELEPHONE 3d. FACSIMILE
2d. CITY 2e. STATE 2f ZIP AREA CODE NUMBER AREA NUMBE
4. TYPE OF CONTRACT OR SUBCONTRACT (Check) 5. [0 PRIME OFFEROR

O FrpP [ cprF OcpF O O cprar [J SUBCONTRACTOR

O Fpi OTHER PRIME OFFEROR’S NAME

6. ESTIMATED COST, FEE AND PROFIT INFORMATION

A. ESTIMATED COST

B. FIXED FEE

C. AWARD FEE

D. PROFIT

E. TOTAL PRICE

7. PROVIDE THE FOLLOWING

NAME OF COGNIZANT CONTRACT ADMINISTRATIVE AGENCY NAME OF COGNIZANT GOVERNMENT AUDIT
AGENCY
STREET ADDRESS STREET ADDRESS
CITY STATE ZIP CODE CITY STAT ZIP
E CODE
A NUMBER A NUMBER
TELEPHON R PHONE R
E C |
A NUMBER A NUMBER
FACSIMILE R FACSI R
c MILE C
NAME OF NAME
CONTACT OF
CONTA
PROPERTY [J Reviewed by cognizant contract administrative APPROX
SYSTEM agency and determined acceptable DATE OF
[ Reviewed by cognizant contract administrative PURPO (e.g. proposal review, establishment
agency and determined not acceptable SE OF of billing rates, finalize indirect rates,
[ Never reviewed AUDIT elc)
PURCHASIN [ Reviewed by cognizant contract administrative agency and determined [ Audited and determined
G SYSTEM acceptable; GE(T:l(I)\I acceptable; .
[ Reviewed by cognizant contract; administrative agency and determined not G [0 Audited and determined not
acceptable; acceptable;
’ SYSTE [ Never audited
[ Never reviewed M
OFFEROR'S FISCAL YEAR
8a. NAME OF OFFEROR (Typed) 9. NAME OF FIRM
8b. TITLE OF OFFEROR (Typed)

10. SIGNATURE

11. DATE OF SUBMISSION

82



DTRT57-09-R-20002

Schedule 2 - SUMMARY OF PROPOSED COSTS AND FIXED FEE

Offeror or Subcontractor Name:

COST ELEMENT RATE % AMOUNT
Direct Labor (from Schedule 5) $
Fringe Benefits (if separate from overhead) % $
Overhead % $
Subcontracts:
1, $
2. $
3. $
4. $
Total $
Subcontract Burden (if separate) % $
Other Direct Costs (ODC):
RFP-Travel $25,000.00
RFP-Equipment $100,000.00
Offeror-Estimated ODC
ODC Burden (if separate) % $
SUBTOTAL
G&A % $
Cost of Money (COM) $
Total Costs and COM $
Fixed Fee (from Schedule 4) $
TOTAL PROPOSED COST AND FIXED FEE $
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Schedule 3 - SUMMARY OF PROPOSED COSTS AND PROFIT

Offeror Name:

COST ELEMENT RATE % AMOUNT

Direct Labor (from Schedule 5) $
Fringe Benefits (if separate from % $
Overhead)
Overhead % $
Subcontracts:
1. $
2. $
3. $
4 $
Subcontract Burden (if separate) % $
Other Direct Costs (ODC):
RFP-Travel $25,000.00
RFP-Equipment $100,000.00
Offeror-Estimated ODC $
ODC Burden (if separate) % $

SUBTOTAL $
G&A % $
Cost of Money (COM) $
Total Costs and COM $
Profit (from Schedule 4) $

TOTAL PROPOSED COST AND PROFIT $
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Schedule 4 - ESTABLISHMENT OF MAXIMUM FACTORS AND CALCULATION
OF PROPOSED AMOUNTS FOR FIXED FEE AND PROFIT

Offeror Name;

Fixed Fee
Estimated Percentage Fixed Fee
Cost Dollars
Subcontracts, Equipment, $ % $
and Travel Cost (1)
All Other Costs from $ % $
Schedule 2 (2)
TOTAL $
TOTAL FIXED FEE $
DOLLARS (4)
Profit
Estimated Percentage Profit Dollars
Cost
Subcontracts, Equipment, $ % $
and Travel Cost (1)
All Other Costs from $ % $
Schedule 4 (2)
TOTAL $
TOTAL PROFIT $
DOLLARS (3)

(1) "Subcontracts, Equipment, and Travel Cost” should not include any Prime indirect

burden.

(2) “All Other Costs” should include all remaining costs from Schedule 2 or 3 except cost of

money if proposed.

(3) “Percentage” is the fee or profit percentage the Offeror uses to develop fixed fee, award
fee, and profit. The percentages will be incorporated into Paragraph H.11 of a resultant
contract and will be used to calculate maximum fixed fee, award fee, or profit that an Offeror
may propose at the task order level. Offerors may always bid less than the calculated

maximum.

(4) Fixed fee and profit on Schedules 2 and 3 should be calculated on the tables above.
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Schedule 5 - SUMMARY OF PROPOSED LABOR COST

Offeror or Subcontractor Name:

Annual Labor

Labor Category Unit | Total | Rate Amount
Program Manager Hours 500
Project Manger Hours| 2000
Project Engineer Hours| 1000
Project Scientist Hours 900
Certified Industrial Hygenist  |Hours 600
Site Safety and Health Officer |Hours| 700
Site Superintendent Hours 800
Foreman Hours| 1000
Professionals Hours| 1000
Junior Professionals Hours 800
Hazardous Materials Handler  |Hours 800
Hazardous Materials Equip.

Op. Hours 400
Equipment & Materials LS

Laboratory Work LS

Contracts Administrator Hours 400
Project Administrator Hours 300
Junior Project Administrator  |Hours 500
Word Processor Hours 500
Drafter Hours 600

Total Prime Labor
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Schedule 6 - INDIRECT RATES AND FACTORS

Prime or Subcontractor Name:

Cost Element

Proposed Rate/Factor

Allocation Base

Labor Escalation

Not applicable

Fringe Benefits (if separate from
overhead)

Contractor Site Overhead

Government Site Overhead

Subcontract Burden (if separate)

ODC Burden (if separate)

Other (specify)

G&A

Cost of Money

Offeror or Subcontractor Fiscal Year Ends:
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L.4.E. SECTION Il11 - BUSINESS PROPOSAL

Contract Cost Control Plan

Describe the system and method used to track and control costs at the task order level,
including cost incurred by subcontractors. Explain how potential cost overruns would be
identified. Discuss accountability within your organization for tracking and controlling
costs.

Subcontract Consent

All Offerors must comply with the consent requirements of FAR clause number 52.244-2.
The Government will review proposals to ensure that applicable parts of FAR 44.202-2 have
been properly addressed by the Offeror. Since the Government intends to award without
discussions, the initial submission must be fully documented. Any failure by an Offeror to fully
document that it has met all FAR requirements for the analysis and review of a proposed
subcontract such that the CO cannot give consent to a subcontract at the time of award will
adversely effect that Offeror’s chances for award of a contract under this solicitation.

Offerors are reminded that the successful Offeror, not the Government, will have a contract with
any proposed subcontractor(s). The Offeror has the duty to document the reasonableness of the
cost/price and to justify the placement of the subcontract even when information from a
subcontractor is proprietary and must be submitted directly to the Government. It is the Prime’s
duty to ensure that submissions to be made directly to the Government by a proposed
subcontractor are, in fact, made. Itis also primarily the Offeror’s duty and not the Government’s
to ensure that the proposed fee under each subcontract is reasonable and does not exceed
statutory limits. Other issues, such as unapproved accounting systems and indirect rates that are
significantly lower or higher than rates approved for past years, must be resolved by the Offeror
prior to the submission date for proposals. If ceilings on the indirect rates of a subcontractor are
required, the Offeror must deal with this issue prior to the proposal submission date.

Offerors will have to use their best judgment in allocating labor hours between the Prime and its
various subcontractors for evaluation purposes. The percentage of involvement of each firm
should be based on the Offeror’s judgment as to how much each firm will be needed in order to
cover the requirements of the SOW and in order to meet the Subcontracting Plan goals, if
applicable. This allocation of hours will be evaluated under both the Technical and Price and
Business Proposals.

Since it is uncertain how much business each Prime contractor will receive under this contract,
the amount of business that will be received under each subcontract for professional labor is
even more uncertain. One proposed subcontractor may receive little or no work, and another
may receive business far in excess of the hours evaluated under this solicitation. Therefore, most
subcontracts for professional labor should be placed on an IDIQ basis.

The information required to be submitted by the Offeror in support of its review and evaluation
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of the subcontractor cost proposed for evaluation purposes under this solicitation can meet many
of the requirements for subcontract consent. The Offeror can justify the placement of a
subcontract with a significantly higher maximum value under an IDIQ contract than the
subcontract-evaluated cost under this solicitation. However, the maximum values for each
subcontract must be somewhat consistent with the number of hours allocated by the Prime to
that firm for evaluation purposes under this solicitation. For example, the Offeror should reflect
a significantly higher maximum value in its request for consent for a subcontractor allocated
10,000 hours for evaluation purposes than one listed for 100 hours. There is no overall ceiling
on the maximum value of all subcontracts under a Prime contract other than what is reasonable
to cover the varied requirements under this contract.

The contract type need not be consistent with the Prime for each task order. When justified,
labor hour or time-and-material subcontracts are allowed. Offerors are reminded that fees
earned by subcontractors are reflected as part of subcontractor cost in the Offeror’s Price and
Business Proposal. The Government anticipates that subcontracts will be predominantly Cost-
Plus-Fixed-Fee except for consultants that will be either time-and-material or labor hour.

Information required for subcontract consent must be submitted as part of the Cost and
Business Proposal. However, the Offeror may refer to information in its Cost and Business
Proposal, if necessary, and need not repeat any review or analysis.

Subcontracting Plan

In accordance with FAR 52.219-9, Offerors that are not small business concerns shall submit
a Small Business Subcontracting Plan. The plan must be submitted in accordance with FAR
Part 19 and must comply with FAR 19.704. The Offeror shall show the subcontractor’s
business size, and the percentage and type of workload estimated to be subcontracted out.

All cost and technical information must be included in the appropriate sections of the
Offeror’s proposal in addition to the submission of the subcontracting plan. The Government
has established the following goals for this procurement:

Subcontract Awards Percent of Dollars Awarded
Awards to Small Businesses 37%
Awards to Small Disadvantaged Businesses 13%
Awards to Women-Owned Businesses 5%

Awards to HUBZone Businesses 3%

Awards to Service-Disabled Veteran-Owned Businesses 3%

These goals are not intended to be mandatory but an Offeror is encouraged to keep these
goals in mind when developing its subcontracting plan. Please note that these goals must be
proposed as a percentage of total dollars being subcontracted. A business may count toward
more than one of the goals shown above. For example, a small disadvantaged business
owned by women may count toward three of the five goals.
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Offerors are advised that subcontracting plans will be posted on the OSDBU website
and that performance will be evaluated under the new US DOT partnership with SBA
on subcontracting program reviews. Small business offerors are exempted from the
subcontracting plan submission and will automatically receive a successful evaluation
credit towards subcontracting goals.

L.5 INSTRUCTIONS FOR TECHNICAL PROPOSAL

L.5.A INTRODUCTION

Proposals must be structured in accordance with the instructions contained herein.
1. Content

Your technical proposal should be comprehensive and explicit. All qualifications, experience,
and capabilities should relate to the services required by the Work Statement. Legibility,
conciseness, completeness, clarity of content, coherence, and brevity are important since they
will facilitate the Government's evaluation procedure and will also assure maximum credit being
properly assigned to the various aspects of your proposal.

2. Page Limits

The maximum number of pages that may be submitted is as follows:

a. Past Performance: The total overall page limit for the summaries of the Offeror's five
most relevant contracts is 15. No page limits apply to past performance evaluations
submitted from previous clients pertaining to the five most relevant contracts.

b. Staffing: The narrative for staffing is limited to 3 pages. Resumes are limited to 14 pages
total and may not exceed 2 pages per resume, subject to the same font size and margins as
above noted. (See Section L.3.D — Page Limits)

c. Technical Understanding and Management Approach: The total overall page limitis 5. The
narrative on technical understanding and management approach shall be limited to 5 pages.

If the page limit is exceeded the review will cease at the indicated page limit. For example if the
page limit is 10 pages and 15 are submitted pages 11 — 15 will not be included in the review.
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L.5. B CRITERIA FOR EVALUATION

The criteria for evaluation are below described. The three criteria will be given equal weight in
evaluating proposals.

1. Technical Understanding and Management Approach.

The purpose of this criterion is to assess (1) the Offeror’s technical understanding of the
requirements of the Work Statement; and (2) the Offeror’s management approach to the
requirements of the Work Statement. The subcriteria are of equal importance.

The Offeror shall submit a narrative describing how it plans to meet the requirements of the
contract and demonstrate that it has the necessary understanding, expertise, and experience to
successfully accomplish the range of tasks described in the Work Statement. The narrative shall
include discussion of how the Offeror intends to manage the requirements of the Work Statement
to ensure the activities stay on schedule and within budget. The Offeror shall also address how
they intend to manage and respond to sudden changes in site conditions. The Offeror shall
provide both narrative and details relative to the roles, responsibilities, and level of involvement
of the Prime contractor, proposed subcontractors, and individuals. The Offeror shall include an
organizational chart showing the relationships between the Offeror’s key personnel,
subcontractor, Volpe Center, and the VVolpe Center’s sponsors (for example, FAA). The Offeror
must include a matrix detailing how the Offeror has allocated the labor required showing hours
by names of individuals for whom resumes have been submitted and the team composition
(Prime and subcontractors) using the RFP labor category descriptions. The matrix must be
consistent with the allocation matrix in the Price and Business Proposal. The Offeror shall also
provide details on how it plans to obtain the necessary equipment and materials to accomplish
the work.

2. Staffing.

The purpose of this criterion is to evaluate the qualifications of the Offeror’s personnel proposed
for this contract in terms of experience, education, and qualifications relevant to the
requirements of this contract. Resumes shall be submitted in accordance with the requirements
below outlined.

Accordingly, (1) the qualifications of the proposed Program Manager; (2) the qualifications of
the proposed Project Manager(s); and (3) the qualifications of the proposed Site Supervisor(s)
will be evaluated in terms of experience, qualifications, and education relevant to the Work
Statement. The three (3) subcriteria are of equal importance.

The Offeror shall submit a narrative identifying the Key Personnel that will be used for
this contract. Key Personnel consists of the persons identified in section C 13. One or
more of the key personnel may be from subcontractors (except for the Program Manager
and a minimum of one (1) Project Manager who must be from the Prime Contractor) if it
is intended that they fulfill such a role under this contract. Resumes shall be submitted
for proposed Key Personnel in accordance with the requirements below outlined.
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Resumes for the proposed key personnel must be consistent with the Offeror’s proposed labor
cost presented in the cost proposal. Resumes shall show demonstrated experience in areas
relevant to the Work Statement. Resumes must also be verifiable with relevant dates, names,
and addresses provided for educational institutions or employers for all experience, education,
and specialized training stated.

For proposed key personnel, no more than 1 resume shall be submitted for the Program Manager,
3 resumes for the Project Manager(s), and 3 resumes for the foreman/site superintendent.
Resumes submitted may not exceed 2 pages per resume.

3. Past Performance. The purpose of this criterion is to assess the ability of the Offeror to
perform successfully based upon an evaluation of its relevant past performance history (5 most
relevant contracts over the past three years) on tasks of the type and complexity described in the
Work Statement. The Offeror’s relevant past performance history will be evaluated for the
following subcriteria which are of equal importance: (1) quality of product/service; (2)
timeliness of performance; (3) cost control; and (4) business relations. Only relevant past
performance history will be considered.

Each Offeror will be evaluated on its performance under existing and prior contracts for similar
products or services. Performance information will be used both for responsibility
determinations and as an evaluation factor. The Government may contact references that are
known but not listed.

Include the following information for each of the five most relevant contracts:

Name and address of customer

Contract number

Contract type

Total contract value

Description of contract work

Contracting Officer’s address, telephone number and e-mail address

Contracting Officer’s Technical Representative’s address, telephone number and e-

mail address

8. Administrative Contracting Officer’s address, telephone number and e-mail address
(if different from item 6)

9. List of major subcontractors

10. Assessment of relevance to requirements identified in this solicitation.

11. Whether any final or interim contract past performance report was or has been issued

by the contracting agency. Copies of the final or most current past performance report

must be submitted for the five most relevant contracts. Copies of reports on other than

the five contracts considered most relevant by the Offeror should not be submitted as

part of the proposal but may be obtained by the Government if the Government

considers the contracts relevant.

NogsrwhE

Past performance evaluations shall be submitted for both the Offeror and major proposed
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subcontractors (over 20 percent of the hours in the cost proposal). The Offeror is responsible for
making all reasonable efforts to ensure that a completed evaluation report is provided for each of the
five most relevant contracts by no later than the due date for receipt of proposals. If the contracting
activity has completed a contractor evaluation report and provided a copy to the Offeror, particularly
those completed in accordance with Subpart 42.15 of the FAR, a copy of this report is sufficient. If
not, the Offeror is responsible for making all reasonable efforts to ensure that a copy of the
performance evaluation report is provided directly to the VVolpe Center CO or designee by the
appropriate contracting activity's responding official by no later than the due date for receipt of
proposals. If the contracting activity has not developed its own past performance evaluation report
form, please refer that contracting activity to the Contractor Performance Report format found at
National Institutes of Health Contractor Performance System website at:
http://cps.od.nih.gov/files/standardreport.doc.

This format, including the associated numeric ratings and criteria, should be used to submit the
required past performance information for the proposal. Information contained in the evaluation
reports shall be considered sensitive and shall not be released to other Offerors. Failure of the
Offeror to demonstrate that it has made all reasonable efforts to provide the required past
performance reports, will result in an unacceptable rating for this criterion. The Government
reserves the right to obtain additional information from any of the referenced contract contacts and
from other Government sources. If the Government receives negative past performance information
(indicating that performance was less than satisfactory) which is not accompanied by a response
from the Offeror, a copy of the adverse information will be provided to the Offeror, which will be
given a limited period (no more than 7 calendar days) in which to provide a response. If no response
is received within the specified timeframe, the negative past performance information will be
evaluated as submitted.

Offerors must send a Client Authorization Letter, included as Exhibit A to the Technical
Proposal Instructions, to all non-Federal Government references listed in their proposal to assist
in the timely processing of past performance evaluations. Client Authorization Letters must be
mailed (or sent electronically by e-mail) to individual references no later than the proposal
submission date. The Offeror shall include a copy of all completed Client Authorization Letters
(or e-mails) as part of the Past Performance submission. Contact information (e-mail address)
must be included in your submission.

If the Offeror has no relevant past performance history, it must affirmatively so state. Offerors
that state they have no relevant past performance history and Offerors that are unable to provide
past performance reports after making all reasonable efforts will not be evaluated favorably or
unfavorably under this criteria, in accordance with FAR 15.305.

In the case of a relatively new firm (i.e., established within the last 18 months), the Offeror may
submit past performance information for contracts on which its corporate management has
performed to supplement any past performance information for the firm itself; this shall be
specifically noted in the proposal submission.

If the Offeror does not include past performance history or does not affirmatively state that no
past performance history exists or can be obtained, the Offeror’s proposal will be ineligible for
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award.
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Exhibit A

Client Authorization Letter

[Company Name]

[Street Address]

[City, State/Province Zip/Postal Code]
[Date]

[Recipient Name]
[Address]
[City, State/Province Zip/Postal Code]

Dear [Client]:

We are currently responding to the Volpe Center Request for Proposal No.
for the procurement of . The Volpe Center is
placing increased emphasis in its acquisitions on past performance as a source selection
evaluation factor. The Volpe Center requires Offerors to inform references identified in
proposals that the VVolpe Center may contact them about contract performance information.

If you are contacted by the Volpe Center for information on work we have performed under
contract for your company/agency/state/local Government, you are hereby authorized to respond
to VVolpe Center inquiries.

Your cooperation is appreciated. Please direct any questions to

(Offeror’s point of contact)

Sincerely,
[Your name]
[Your position]

[Typist’s initials]
Enclosure: [Number]

cc: [Name]
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SECTION M - EVALUATION FACTORS FOR AWARD
M.l GENERAL
M.1.A BASIS FOR AWARD

Award will be made to one or more responsive and responsible Offerors whose offers provide
the best value to the Government, based on the Technical Proposal, the Price and Business
Proposal, and other factors as listed elsewhere in Section M. The Government intends to make a
total of two to three awards to qualified businesses, with the first award being made to a highest
rated Service Disabled Veteran Owned (SDVO) concern (see M.1.C for the order of awards).
However, the Government reserves the right to make more or fewer awards, in the best interests
of the Government. It is the Government’s intent to make award based upon initial offers without
entering into discussions or negotiations. While it is the Government’s intent to make award
based upon initial offers, the Government may, nevertheless, determine during the evaluation
period that it is necessary to conduct discussions. In that case, the Contracting Officer will
proceed to establish a competitive range and conduct negotiations with the firms in that range.

M.1.B EVALUATION FACTORS ORDER OF IMPORTANCE

The evaluation factors Technical Understanding and Management Approach, Staffing, and Past
Performance when combined, are significantly more important than price in the selection of
contractors for award. Notwithstanding this fact, Offerors are cautioned not to minimize the
importance of the Price and Business Proposal. The price evaluation will become more
significant when the Technical Understanding and Management Approach, Staffing, and Past
Performance rankings of Offerors are closer; when these factors other than price are essentially
equal, price may become the determining factor in making awards.

M.1.C ORDER OF AWARDS

The first award will made to the highest rated SDVO concern that has been certified to
participate under of the Small Business Act under the applicable North American Industry
Classification System (NAICS) Code 562910 and that is considered the best value, provided that
an SDVO eligible firm has submitted an acceptable proposal and has demonstrated that the firm
has the potential to compete successfully for tasks after award.

The remaining award or awards will be made to the business concerns that provide the best value
to the Government considering all factors, provided that the Offeror has submitted an acceptable
proposal and has demonstrated that the firm has the potential to compete successfully for tasks
after award. This best value selection determination will include all eligible Offerors, including
any unsuccessful Offerors for the SDVO set aside.

M.2 TECHNICAL PROPOSAL EVALUATION
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M.2.A GENERAL

The Technical Proposal will consist of written submission covering Technical Understanding
Management Approach, and Past Performance Staffing factors and as described in detail in
Section L.

M.2.B CRITERIA FOR EVALUATION

The three following criteria will be given equal weight in evaluating proposals and are described
below:

1. Technical Understanding and Management Approach. The purpose of this criterion
is to assess (1) the Offeror’s technical understanding of the requirements of the
Work Statement; and (2) the Offeror’s management approach to the requirements
of the Work Statement. The subcriteria are of equal importance.

2. Staffing. The purpose of this criterion is to evaluate the qualifications of the
Offeror’s personnel proposed for this contract in terms of experience, education,
and qualifications relevant to the requirements of this contract

3. Past Performance. The purpose of this criterion is to assess the ability of the
Offeror to perform successfully based upon an evaluation of its relevant past
performance history (5 most relevant contracts over the past three years) on tasks
of the type and complexity described in the Work Statement. The Offeror’s
relevant past performance history will be evaluated for the following subcriteria
which are of equal importance: (1) quality of product/service; (2) timeliness of
performance; (3) cost control; and (4) business relations. Only relevant past
performance history will be considered.

Only relevant past performance history will be considered.

If an Offeror has affirmatively stated that it has no relevant past performance
history, and there is no evidence to the contrary, the Offeror will not be rated
favorably or unfavorably on past performance.

M.3 PRICE AND BUSINESS PROPOSAL EVALUATION

The Price and Business Proposal will not be numerically scored. The Contracting Officer must
consider price before making contract award. The price proposal will be reviewed to ensure it
represents a fair and reasonable price to the Government. If the Contracting Officer determines
that an Offeror’s initially proposed prices do not reflect what it would reasonably price that
Offeror to perform the requirements, then the Contracting Officer may make adjustments to the
proposed prices. The adjusted price will be used in the selection decision. The Government will
review the business proposal for acceptability.
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The Government may utilize the weighted guidelines method in TAM 1215.9 and its Appendix E
to evaluate proposed profit for reasonableness.

The Government may consider risk with a proposal that fails to include convincing support for
its price elements. Compensation of professional employees will be evaluated in accordance
with Section L, FAR 52.222-46.
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Attachment J.1
RFP No. DTRT57-08-R-20017

DATE BOND EXECUTED (Must not be later than bid
BID BOND opening date) OMB NO.: 9000-0045

(See instruction on reverse)

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington, DC
20405.

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X " one)
D INDIVIDUAL D PARTNERSHIP
D JOINT VENTURE D CORPORATION

STATE OF INCORPORATION

SURETY/(IES) (Name and business address)

PENAL SUM OF BOND | BID IDENTIFICATION
gI'E:Ré:IEDNT AMOUNT NOT TO EXCEED IBID DATE INVITATION NO.
PRICE MILLION(S) THOUSAND(S) HUNDRED(S)  [CENTS
FOR (Construction,
Supplies,or Services)
OBLIGATION:

We, the Principal and Suretyl(ies) are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:
The Principal has submitted the bid identified above.

THEREFORE:

The above obligation is void if the Principal - (a) upon acceptance by the Government of the bid identified above, within the period specified therein for
acceptance (sixty (60) days if no period is specified), executes the further contractual documents and gives the bond(s) required by the terms of the
bid as accepted within the time specified (ten (10) days if no period is specified) after receipt of the forms by the principal; or (b) in the event of failure
to execute such further contractual documents and give such bonds, pays the Government for any cost of procuring the work which exceeds the
amount of the bid.

Each Surety executing this instrument agrees that its obligation is not impaired by any extension(s) of the time for acceptance of the bid that the
Principal may grant to the Government. Notice to the surety(ies) of extension(s) are waived. However, waiver of the notice applies only to extensions
aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

WITNESS:

The Principal and Surety(ies) executed this bid bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME®S) & |- 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY/(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETYI(IES)
NAME & STATE OF INC. LIABILITY LIMIT ($)
<« | ADDRESS
> 1. 2.
F [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 24 (REV. 10-98)

Previous edition is usable Prescribed by GSA - FAR (48 CFR) 53.228(a)
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NAME &RFP No. DTRT57-08-R-20017 STATE OF INC. LIABILITY LIMIT (8)
| ADDRESS
- 1 2.
. [SIGNATURE(S) Corporate
[~ Seal
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
¢&| ADDRESS
= [ 2.
S [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & |1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
a| ADDRESs
z 1 2.
S [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & |1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
w| ADDRESS
- 1 2.
. ISIGNATURE(S) Corporate
oc Seal
2 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT (3)
w | ADDRESS
t ! 2. Corporate
LU [SIGNATURE(S)
oc Seal
2 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. TIABILITY LIMIT (3)
| ADDRESS
- ! 2. 7 L
S [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & |1. 2.
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required. Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price. In these cases, the bond may state a maximum dollar limitation (e.g.,
(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein. where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)." In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond. The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals. Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. Inits application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."

STANDARD FORM 24 (ReV. 10.98) BACK



Attachment J.1

RFP No. QTRT57-08-R-20017
DATE BOND EXECUTED (Must be same or later than date of
PERFORMANCE BOND contract) OMB No.: 9000-0045
(See instructions on reverse) -

Public reporting burden for this collection of information is estimated to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington,
DC 20405

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X" one)
D INDIVIDUAL D PARTNERSHIP
[Jsontventure  [] corporaTion

STATE OF INCORPORATION

SURETY(IES) (Name(s) and business address(es) PENAL SUM OF BOND

MILLION(S) THOUSAND(S) |HUNDRED(S) CENTS

CONTRACT DATE CONTRACT NO.

OBLIGATION:

We, the Principal and Surety(ies), are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:

The Principal has entered into the contract identified above.
THEREFORE:

The above obligation is void if the Principal -

(a)(1) Performs and fulfills all the undertakings, covenants, terms, conditions, and agreements of the contract during the original term of the
contract and any extensions thereof that are granted by the Government, with or without notice to the Surety(ies), and during the life of any guaranty
required under the contract, and (2) performs and fulfills all the undertakings, covenants, terms conditions, and agreements of any and all duly
authorized modifications of the contract that hereafter are made. Notice of those modifications to the Surety(ies) are waived.

(b) Pays to the Government the full amount of the taxes imposed by the Government, if the said contract is subject to the Miller Act, (40 U.S.C.
270a-270e), which are collected, deducted, or withheld from wages paid by the Principal in carrying out the construction contract with respect to
which this bond is furnished.

WITNESS:

The Principal and Surety(ies) executed this performance bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME(S) & T 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)

NAME & STATE OF INC. LIABILITY LIMIT
<« | ADDRESS s
> 1. 2.
F ISIGNATURE(S) Corporate
o Seal
8 NAME(S) & [1 2.

TITLE(S)

(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 25 (REV. 5-96 )

Previous edition not usable Prescribed by GSA-FAR (48 CFR) 53.228(b)



Attachment J.1
RFP No. DTRT57-08-R-20017

CORPORATE SURETYI(IES) (Continued)

NAME & STATE OF INC. LIABILITY LIMIT
om ADDRESS $
> 1 2
. r r
F ISIGNATURE(S) Corporate
[ Seal
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
o| ADDRESS s
|>_- 1 2. Corporate
L1 [SIGNATURE(S)
[ Seal
8 NAME(S) & |1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
a| ADDRESS s
> 1 2
. r r
k= |SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
w| ADDRESS s
>
1 2. roor
F ISIGNATURE(S) Corporate
[ Seal
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
w | ADDRESS s
>
1 2. rpor
I [sIGNATURE(S) Corporate
[ Seal
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
| ADDRESS s
> 1 2. roor
K- [SIGNATURE(S) Corporate
[~ Seal
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
BOND RATE PER THOUSAND ($) TOTAL ($)
PREMIUM

INSTRUCTIONS

1. This form is authorized for use in connection with Government
contracts. Any deviation from this form will require the written
approval of the Administrator of General Services.

2. Insert the full legal name and business address of the Principal in
the space designated "Principal" on the face of the form. An
authorized person shall sign the bond. Any person signing in a
representative capacity (e.g., an attorney-in-fact) must furnish
evidence of authority if that representative is not a member of the firm,
partnership, or joint venture, or an officer of the corporation involved.

3. (a) Corporations executing the bond as sureties must appear on
the Department of the Treasury's list of approved sureties and must
act within the limitation listed therein. Where more than one corporate
surety is involved, their names and addresses shall appear in the
spaces (Surety A, Surety B, etc.) headed "CORPORATE

SURETY(IES)." In the space designated "SURETY(IES)" on the
face of the form, insert only the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit
of Individual Surety (Standard Form 28) for each individual surety,
shall accompany the bond. The Government may require the surety
to furnish additional substantiating information concerning their
financial capability.

4. Corporations executing the bond shall affix their corporate seals.
Individuals shall execute the bond opposite the word "Corporate
Seal", and shall affix an adhesive seal if executed in Maine, New
Hampshire, or any other jurisdiction requiring adhesive seals.

5. Type the name and title of each person signing this bond in the
space provided.

STANDARD FORM 25 (Rev. 5-96 ) BACK



Attachment J.2

RFP No. QTRT57-08-R-20017
PAYMENT BO ND DATE BOND EXECUTED (Must be same or later than date of
contract) . _
(See instructions on reverse) OMB No.:9000-0045

Public reporting burden for this collection of information is estimate to average 25 minutes per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to the FAR Secretariat (MVR), Federal Acquisition Policy Division, GSA, Washington,
DC 20405

PRINCIPAL (Legal name and business address) TYPE OF ORGANIZATION ("X" one)
D INDIVIDUAL D PARTNERSHIP
[Jsontventure  [] corporaTion

STATE OF INCORPORATION

SURETY/(IES) (Name(s) and business address(es) PENAL SUM OF BOND

MILLION(S) THOUSAND(S) |HUNDRED(S) CENTS

CONTRACT DATE CONTRACT NO.

OBLIGATION:

We, the Principal and Surety(ies), are firmly bound to the United States of America (hereinafter called the Government) in the above penal sum. For
payment of the penal sum, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally. However, where the
Sureties are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum "jointly and severally" as well as "severally" only for the
purpose of allowing a joint action or actions against any or all of us. For all other purposes, each Surety binds itself, jointly and severally with the
Principal, for the payment of the sum shown opposite the name of the Surety. If no limit of liability is indicated, the limit of liability is the full amount
of the penal sum.

CONDITIONS:

The above obligation is void if the Principal promptly makes payment to all persons having a direct relationship with the Principal or a subcontractor of
the Principal for furnishing labor, material or both in the prosecution of the work provided for in the contract identified above, and any authorized
modifications of the contract that subsequently are made. Notice of those modifications to the Surety(ies) are waived.

WITNESS:

The Principal and Surety(ies) executed this payment bond and affixed their seals on the above date.

PRINCIPAL
1 2. 3
SIGNATURE(S)
(Seal) (Seal) (Seal) Corporate
NAME(S) & T 2. 3. Seal
TITLE(S)
(Typed)
INDIVIDUAL SURETY(IES)
1. 2.
SIGNATURE(S)
(Seal) (Seal)
NAME(S) 1. 2.
(Typed)
CORPORATE SURETY(IES)

NAME & STATE OF INC. LIABILITY LIMIT
«| ADDRESS s
> 1. 2.
F ISIGNATURE(S) Corporate
c Seal
8 NAME(S) & [1 2.

TITLE(S)

(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 25A (REV. 10-98)

Previous edition is usable Prescribed by GSA-FAR (48 CFR) 53.2228(c)



Attachment J.2
RFP No. DTRT57-08-R-20017

CORPORATE SURETY(IES) (Continued)

NAME & STATE OF INC. LIABILITY LIMIT
o ADDRESS $
> 7 2 C
. orporate
I [SIGNATURE(S) Sp I
o ea
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LABILITY LIMIT
o| ADDRESS s
t 1 2. Corporate
11 [SIGNATURE(S) Seal
o
8 NAME(S) & |1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LABILITY LIMIT
a| ADDRESs s
> 1 2 C
. orporate
k= |SIGNATURE(S) Sp |
oc ea
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
w!| ADDRESS s
>
1 2. Corporate
I [SIGNATURE(S) Sp I
o ea
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LABILITY LIMIT
w | ADDRESS s
>
1 2. Corporate
I |SIGNATURE(S) Sp [
o ea
7 | NAVES) & [1. 2.
TITLE(S)
(Typed)
NAME & STATE OF INC. LIABILITY LIMIT
»| ADDRESS s
> 1 2 C
. orporate
k= ISIGNATURE(S) Sp |
oc ea
3 NAME(S) & [1. 2.
TITLE(S)
(Typed)

INSTRUCTIONS

1. This form, for the protection of persons supplying labor and material, is
used when a payment bond is required under the Act of August 24, 1935,
49 Stat. 793 (40 U.S.C. 270a-270e). Any deviation from this form will
require the written approval of the Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the
space designated "Principal” on the face of the form. An authorized
person shall sign the bond. Any person signing in a representative
capacity (e.g., an attorney-in-fact) must furnish evidence of authority if
that representative is not a member of the firm, partnership, or joint
venture, or an officer of the corporation involved.

3. (a) Corporations executing the bond as sureties must appear on the
Department of the Treasury's list of approved sureties and must act
within the limitation listed therein. Where more than one corporate surety
is involved, their names and addresses shall appear in the spaces (Surety
A, Surety B, etc.) headed "CORPORATE SURETY/(IES)." In the space

designated "SURETY(IES)" on the face of the form, insert only the letter
identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of
Individual Surety (Standard Form 28) for each individual surety, shall
accompany the bond. The Government may require the surety to
furnish additional substantiating information concerning their financial
capability.

4. Corporations executing the bond shall affix their corporate seals.
Individuals shall execute the bond opposite the word "Corporate Seal”,
and shall affix an adhesive seal if executed in Maine, New Hampshire,
or any other jurisdiction requiring adhesive seals.

5. Type the name and title of each person signing this bond in the
space provided.

STANDARD FORM 25A (Rev.10-98) BACK
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